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CAMERON COUNTY 
PURCHASING DEPARTMENT 

INVITATION TO RFP 
 
 
 
RFP NUMBER: 1452A3   
 
 RFP TITLE:  COLLECTION, CHARACTERIZATION, PACKAGING, TRANSPORTATION 
AND DISPOSAL OF HAZARDOUS WASTE DURING POST-HURRICANE/DISASTER 
RECOVERY OPERATIONS 
 
DATE DUE:  May 2, 2017                                             DUE NO LATER THAN 11:00 A.M. 
 
RFP’s will be opened at the Cameron County Courthouse, 1100 East Monroe Street, Brownsville, Texas in the Purchasing 
Department – 3rd Floor – Room # 345 at 11:01 a.m.  (as per Purchasing Dept. time clock) on deadline due date. 
 
RFPs received later than the date and time above will not be considered. 
 
Please return RFP ORIGINAL AND SEVEN (7) COPIES in sealed envelope.  Be sure that return envelope shows the 
RFP Number, Description and is marked “SEALED RFP”. 

RETURN RFP TO: 
by U.S. mail or delivered to the office of Purchasing Dept., County Courthouse (Dancy Bldg.)  

                                   1100 E. Monroe St, 3rd Floor, Room 345, Brownsville, Texas 78520 
MANDATORY PRE PROPOSAL MEETINGS SCHEDULE:  

Meeting   – Thursday, March 30, 2017 at 9:00 A.M.   
PRE PROPOSAL MEETING LOCATION: Cameron County Courthouse (Dancy Bldg.) 2nd Floor  

(Commissioners Courtroom) – 1100 East Monroe St, Brownsville, TX.  
CONTACT PERSON: Mike Forbes at 956-544-0871 

Pre proposal questions must be submitted by: Friday, March 24, 2017 (fax to 956-550-7219 Mike Forbes or e-mail) 
 

 
For additional information or to request addendum contact: Mike Forbes or Beverly Findley at (956) 544-0871, E-mail: 
mforbes@co.cameron.tx.us or purchasing@cameroncounty.com. To ask specific questions on project requirements, please 
call: Charles Hoskins at (956) 547-7000 E-mail: Beverly.Findley@co.cameron.tx.us 
                     
You must sign below in INK; failure to sign WILL disqualify the offer.  All prices must be typewritten or written in ink. 
 
Company Name: _________________________________________________________ 
 
Company Address: ______________________________________________________ 
 
City, State, Zip Code: ________________________________________________________ 
 
Telephone No.___________________Fax No.__________________E-mail_________________________ 
 
Historically Underutilized Business (State of Texas) Certification VID Number:________________   
 
Print Name: _____________________________Signature: ______________________________________  
 
Is Proposer’s principal place of Business within Cameron County?     Yes    -    No   
(Your signature attests to your offer to provide the goods and/or services in this bid according to the published provision of 
this RFP.  When an award letter is issued, this RFP becomes the contract. If a RFP required specific Contract is to be 
utilized in addition to this RFP, this signed RFP will become part of that contract. When an additional Contract is required 
a RFP award does not constitute a contract award and RFP / Contract is not valid until contract is awarded by 
Commissioners Court (when applicable) signed by County Judge) and Purchase Order is issued.  
Prepared by: GP Strategies Corp., 11000 Broken Land Parkway, Suite 200, Columbia, MD  21044 (850) 238-0611   
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CHECK LIST 

 
 

    Items checked below represent components which comprise this bid/proposal package. If the item  
              IS NOT checked, it is NOT APPLICABLE to this bid/proposal.  Offerors are asked to review the package 

     to be sure that all applicable parts are included.  If any portion of the package is missing, notify the Purchasing  
    Department immediately.  It is the Offeror’s responsibility to be familiar with all the Requirements and       
    Specifications.  Be sure you understand the following before you return your RFP packet. 

 
            _X__     Cover Sheet 

                                   Your company name, address and your signature (IN INK) should appear on this page. 
            _X__ Instructions to Proposers 
             You should be familiar with all of the Instructions to Proposers. 
            ____ Special Requirements 
              This section provides information you must know in order to make an offer properly. 
            _X__ Specifications / Scope of Work 
              This section contains the detailed description of the product/service sought by the County. 
 
         Attachments 
  

_X__ Attachments A, B, C, D, E, F, G, H  
          Be sure to complete these forms and return with packet. 

                      ____ Bid Guaranty & Performance Bond Information & Requirements 
          This form applies only to certain bids/proposals.  All public work contracts over                            

                                $25,000 require a Payment Bond and over $100,00 must also have a Performance Bond 
                        in a form approved by the County.  Please read carefully and fill our completely. 

    ____ Minimum Insurance Requirements 
          Included when applicable 
 ____ Worker’s Compensation Insurance Coverage Rule 110.110 
          This requirement is applicable for a building or construction contract. 
 ____ Financial Statement 
          When this information is required, you must use this form. 
  
 
         Other - Final Reminders to double check before submitting BID/RFP/RFQ   

 ____ Is your RFP sealed with RFP #, title, Proposer Name, & return address, on outside? 
 ____ Did you complete, sign and submit page 1? 
             ____ Did you complete and submit attachments A, B, C, D, E, F, G, H 
 ____ Did you provide the number of copies as required on the cover page?  
 ____ Did you visit our website www.co.cameron.tx.us/purchasing/specs_notices.htm   for any addendums?         

 
 
 

If not interested in submitting proposal, please let us know why by feedback at:  
www.co.cameron.tx.us/purchasing/feedback.htm 
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i. REQUEST FOR PROPOSAL INSTRUCTIONS 

By order of Cameron County, Texas, sealed proposals will be received for  

COLLECTION, CHARACTERIZATION, PACKAGING, TRANSPORTATION AND 
DISPOSAL OF HAZARDOUS WASTE DURING  

POST-HURRICANE/DISASTER RECOVERY OPERATIONS 

These General Instructions apply to all offers made to Cameron County, Texas (herein after referred to as “County”) by all 
prospective vendors (herein after referred to as “Proposers”) on behalf of Solicitations including, but not limited to, 
Invitations to RFP and Requests for Quotes. 
 
Carefully read all instructions, requirements and specifications.  Fill out all forms properly and completely.  Submit your 
RFP with all appropriate supplements and/or samples. Prior to returning your sealed RFP response / submittal, all 
Addendums - if issued - should be reviewed and downloaded by entering the County Purchasing web  
http://www.co.cameron.tx.us/administration/purchasing_department/bids_rfp(q)_and_addms_and_tabs.php                                                
Addendums Column (updated Addendums). These Addendums must be signed and returned with your RFP in order to 
avoid disqualification.  All Tabulations can also be viewed and downloaded at this site.  Annual RFP award information 
can be accessed at:  
http://www.co.cameron.tx.us/administration/purchasing_department/bids_rfp(q)_and_addms_and_tabs.php    
Review this document in its entirety. Be sure your RFP is complete, and double check your RFP for accuracy. 
 
Cameron County is an Equal Employment Opportunity Employer. 
 
Review this document in its entirety. Be sure your RFP is complete, and double check your RFP for accuracy. 
 
GOVERNING FORMS:   
In the event of any conflict between the terms and provisions of these requirements and the specifications, the 
specifications shall govern.  In the event of any conflict of interpretation of any part of this overall document, Cameron 
County’s interpretation shall govern. Where substitutions are used, they must be of equivalent value or service, and 
specified by the Proposer as such, in the columns to the right on the "Minimum Specifications' Forms".  The County’s 
specifications may be exceeded and should be noted by the Vendor as such.  Any RFP NOT MEETING the Minimum 
Requirements specified will be rejected. 
 
GOVERNING LAW:   
This invitation to RFP is governed by the competitive RFP requirements of the County Purchasing Act, Texas Local 
Government Code, 262.021 et seq., as amended.  Proposers shall comply with all applicable federal, state and local laws 
and regulations.  Proposer is further advised that these requirements shall be fully governed by the laws of the State of 
Texas and that Cameron County may request and rely on advice, decisions and opinions of the Attorney General of Texas 
and the County Attorney concerning any portion of these requirements. 
 
Questions requiring only clarification of instructions or specifications will be handled verbally.  If any questions result in a 
change or addition to this RFP, the Change(s) and addition(s) will be forwarded to all vendors involved as quickly as 
possible in the form of a written addendum only. Verbal changes to Bids/RFP’s/RFQ’s must be backed-up by written 
addendum or written Q/A clarifications which would be posted on County Purchasing Web site. Without written 
Addendum or written Q / A clarification, verbal changes to Bids / RFP / RFQ will not apply.   
 
Sign the Vendor’s Affidavit Notice, complete answers to Attachments A, B, C, D, E, F, G, H and return all with your RFP. 
 
MINORITY/WOMAN OWNED BUSINESS ENTERPRISE (M/WBE), DISADVANTAGED BUSINESS 
ENTERPRISE (DBE), 
AND HISTORICALLY UNDERUTILIZED BUSINESS (HUB): 

Cameron County encourages and strives towards an ever increasing expansion in opportunities for M/WBE’s & HUB’s in 
assisting the County for its Purchasing needs.  Cameron County’s policy is to increasingly involve qualified M/WBE & 
HUBs to the greatest extent feasible in the County's procurement process.  

Objectives of County HUB Program 

 Ongoing increase in procurement opportunities for M/WBE’s & HUB’s 
 Assisting M/WBE’s & HUB’s with registration to Bidders List and Bid opportunities that may be of interest 



5 

 Directing M/WBE’s & HUB’s to various beneficial web links giving them additional opportunities 

Certification Process: Federal, state, and local regulations determine the type of certification(s) available.  Attached below 
are links to various Certification agencies which are available to assist you in obtaining your M/WBE’s & HUB’s 
Certification. 

HUB Certification Sources: 

 State of Texas HUB Certification Process 
 Register with State as a HUB Vendor 
 HUB Certification Agreements 
 HUB Minority & Women Organizations 

 
M/WBE’s & HUB’s Questions Cameron County contact: 
Beverly Findley, Bid coordinator 
P: 956-982-5478 | Email: beverly.findley@co.cameron.tx.us 

The County, its contractors, their suppliers and subcontractors, and vendors of goods, equipment services, and professional 
services shall not discriminate on the basis of race, color, religion, national origin, handicap, or sex in the award and/or 
performance of contracts.  All vendors, suppliers, professionals, and contractors doing business or anticipating doing 
business with Cameron County shall support, encourage, and implement affirmative steps toward our common goal of 
establishing equal opportunity for all citizens of Cameron County. 
 
REQUIREMENT OF ALL BIDDERS/PROPOSERS:  Each firm responding to this solicitation shall be required to submit 
with their proposal information regarding minority/women business and HUB business participation in this project.    
 
 CONFLICT OF INTEREST QUESTIONNAIRE:   
For vendor or other person doing business with local governmental entity  
This questionnaire must be filed in accordance with chapter 176 of the Local Government Code by a person doing 
business with the governmental entity.    
By law this questionnaire must be filed with the records administrator (County Clerk’s Office) of the local 
government not later than the 7th business day after the date the person becomes aware of facts that require the 
statement to be filed. See Section 176.006, Local Government Code.  

  A person commits an offense if the person violates Section 176.006, Local Government Code. An offense under this 
section is a Class C misdemeanor.  
 
The law requires that you file an updated completed questionnaire with the appropriate filing authority not later than 
September 1 of the year for which an activity described in Section 176.006(a), Local Government Code, is pending 
and not later than the 7th business day after the date the originally filed questionnaire becomes incomplete or 
inaccurate. 
 
Please review this entire document, if for any reason there is any information to disclose, relative to any questions in this 
Conflict of Interest form, you must file with County Clerk’s Office subject to above instructions.   
can be downloaded at the following web site: 
http://www.co.cameron.tx.us/purchasing/docs/conflictofinterest.pdf  
 
DISCLOSURE OF INTERESTS:   
This questionnaire must be filed with the records administrator (County Clerk’s Office) of the local government and no 
later than the 7th business day after the person becomes aware of facts that require this statement to be filed.  Cameron 
County, Texas requires all persons or firms seeking to do business with the County to provide the following information 
if the person becomes aware of facts that require this statement to be filed. Every question must be answered.  If the 
question is not applicable, answer with “N/A.”  
   
Please review this entire document, if for any reason there is any information to disclose, relative to any questions in this 
disclosure of interest form, you must file with County Clerk’s Office subject to above instructions.    
 
Forms can be downloaded at the following web site: 
http://www.co.cameron.tx.us/purchasing/docs/DisclosureofInterest.pdf       
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TEXAS ETHICS COMMISSION FORM 1295:  
All RFPs prior to award or award of Contract by Commissioner’s Court will require that the Texas Ethics Commission 
(TEC) Form 1295 Electronic (on line) Vendor filing procedure be completed by Vendor.  
 
All Vendors being recommended to Commissioners Court for award or renewal of award on Agenda must register and 
obtain a TEC Certification for the specific award. This Certification Form 1295 must be electronically submitted, printed 
and notarized. Notarized form must be emailed or delivered to County Purchasing Department making the request for 
form. This process must be completed prior to Commissioners Court Agenda for approval consideration of RFP 
award. There is no charge for this TEC online process.             
 
Texas Ethics Commission (TEC) Form 1295 must be completed (by firm - on line “New Form 1295 Certificate of 
Interested Parties Electronic Filing Application” Site at:   https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm  
      
If any Vendors have questions as to TEC Form 1295 visit the County Purchasing Web site left column tab “Vendor – TEC 
Form 1295” for more information.  TEC Web site links can be found at this location including Question / Answers and 
Video instructions.  
tab Link:  http://www.co.cameron.tx.us/administration/purchasing_department/index.php                                                                                     
 

FACSIMILE TRANSMITTALS WILL NOT BE ACCEPTED. 

SUBMISSION OF PROPOSALS: One (1) original and (7) copies of all proposal documents shall be sealed and 
submitted as offer's response to: 

Cameron County Purchasing Office  
Cameron County Courthouse 
Room 345  
1100 East Monroe Street  
Brownsville, Texas 78520 

No later than 11::00 a.m. (CST), May 2, 2017. 

MARK ENVELOPE: RFP NO. 1452A3: COLLECTION, CHARACTERIZATION, PACKAGING, TRANSPORTATION 
AND DISPOSAL OF HAZARDOUS WASTE DURING POST-HURRICANE/DISASTER RECOVERY OPERATIONS 

ALL PROPOSALS MUST BE RECEIVED IN THE COUNTY'S PURCHASING OFFICE BEFORE OPENING DATE 
AND TIME. 

IT IS UNDERSTOOD that Cameron County, Texas reserves the right to reject any or all proposals as it deems to be in the best 
interest of Cameron County. Receipt of any proposal shall under no circumstances obligate Cameron County to accept the 
lower dollar proposal. 

PROPOSALS SHALL include the RFP and all addenda. Each proposal shall be placed in a sealed envelope, with a transmittal 
letter and Price Proposal Form (Exhibit A) each manually signed by a person having the authority to bind the firm in a contract 
and marked clearly on the outside as shown below.  

PROPOSER SHALL SUBMIT RFP AND THE FORMS PROVIDED IN FORMAT AS OUTLINED IN SECTION 
ii, AND RETURN ENTIRE RFP PACKET.  In the event of inclement weather and County Offices are officially closed 
on a Proposal deadline day, RFP’s will be received unit 2:00 p.m. of the next business day.  Proposals will be opened at the 
Cameron County Courthouse, 1100 East Monroe Street, Brownsville, Texas in the Purchasing Department – 3rd Floor – Room 
# 345 (as per Purchasing Dept. time clock. 
 
RFP’s SUBMITTED AFTER THE SUBMISSION DEADLINE SHALL BE RETURNED UNOPENED AND WILL 
BE CONSIDERED VOID AND UNACCEPTABLE. 
 
PRESENTATIONS SEQUENCE TO EVALUATION COMMITTEE.  Presentations to Evaluation Committee will be 
sequenced (in order) as determined by the utilization of RANDOM.ORG.  Process will be conducted in the Purchasing 
Dept. with Auditor’s designee present.   
 
SUCCESSFUL PROPOSERS WILL BE NOTIFIED BY MAIL. All responding vendors will receive written 
notification regarding outcome of award. 
 
PROPOSERS MAY ATTEND PUBLICLY HELD COMM COURT MEETING FOR AWARD OF THIS 
SOLICITATION.  All responding proposers are welcome to attend the publicly held Commissioners Court meeting 
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relative to the outcome / award of this solicitation.  Court Meeting agenda date and times may be obtained at the following 
web site: http://www.co.cameron.tx.us/commissioner_s_court_agenda/index.php   
 
OPEN RECORDS ACCESS TO ALL INFORMATION SUBMITTED.  All information included will be open to the 
public, other proposers, media as per the Open Records Act and not be confidential in nature.  If you deem any information 
as confidential, it should not be made part of your RFP package.  

LATE PROPOSALS: Proposals received in the County Purchasing Office after submission deadline will be considered void and 
unacceptable. Cameron County is not responsible for lateness or non-delivery of mail carrier, etc. and the date/time stamp in the 
Purchasing Office shall be the official time of receipt. 

ALTERING PROPOSALS: Any interlineations, alteration or erasures made before opening time must be initialed by the 
signer of the proposal, guaranteeing authenticity. 

WITHDRAWAL OF PROPOSAL: A proposal may not be withdrawn or canceled by the Proposer without the permission of 
the County for a period of ninety (90) days following the date designated for the receipt of proposals, and Proposer so agrees 
upon submittal of the proposal. 

PROPOSALS WILL BE received and publicly acknowledged at the location, date, and time stated above. Proposers, their 
representatives and interested persons may be present. The proposals will be received and acknowledged only so as to avoid 
disclosure of the contents to competing Proposers and will be kept secret during negotiations. 

However, all proposals shall be opened for public inspection after the contract is awarded, except for trade secrets and 
confidential information contained in the proposals and identified by Proposer as such. 

ORAL CHANGES: No oral statement of any person shall modify or otherwise change or affect the terms, conditions, or 
specifications stated in the resulting contract. All change orders to the contract will be made in writing by the Cameron County 
Purchasing Agent. 

CONFLICT OF INTEREST: No public offices shall have interest in this proposal except in accordance with Vernon's 
Texas Codes Annotated, Local Government Code Title 5, Subtitle C, Chapter 171. 

ETHICS: The Proposer shall not offer or accept gifts or anything of value nor enter into any business arrangement with any 
employee, official or agent of Cameron County. 

EXCEPTIONS/SUBSTITUTIONS: All proposals meeting the intent of this request for proposal that contain exceptions to or 
substitutions for the provisions of the RFP may be considered for negotiations at the discretion of Cameron County. 

ADDENDA: Any interpretations, corrections or changes to this RFP will be made by addenda. Sole issuing authority of addenda 
shall be vested in the Cameron County Purchasing Agent. Addenda will be mailed to all who are known to have received a copy of 
this RFP. Proposer shall acknowledge receipt of all addenda. 

PROPOSALS MUST COMPLY with all federal, state, county and local laws. 

CAMERON COUNTY MAY REQUEST REPRESENTATION and other information sufficient to determine Proposer’s 
ability to meet these minimum standards listed above. 

REFERENCES: Cameron County Requests Proposer to supply, with the RFP, a list of at least three (3) references where like 
services have been supplied by their firm. Include name of firm, address, telephone number and name of representative. 

SUCCESSFUL OFFERER SHALL: defend, indemnify, and save harm to Cameron County and all its officers, agents, and 

employees from all suits, actions, or other claims of any character, name, and description brought for or on account of any 

injuries or damages received or sustained by any person, persons, or property on account of negligent act or fault of the 

successful Proposer, or of an agent, employee, subcontractor, or supplier in the execution of, or performance under any contract 

which may result from proposal award. Successful Proposer shall pay any judgment with costs which may be obtained against 

Cameron County growing out of such injury or damages. 

NOTICE: Any notice provided by this proposal or required by law to be given to the successful Proposer by Cameron County 
shall be conclusively deemed to have been given and received on the next day after such written notice has been deposited in 
the mail in Brownsville, Texas, by Registered or Certified mail with sufficient postage affixed thereto, addressed to the 
successful Proposer at the address so provided; provided this shall not prevent the giving of actual notice in any other manner. 

VENUE: Any agreement arising out of this proposal will be governed and construed according to the laws of the State of Texas. 
This agreement is performable in Cameron County, Texas. 

ASSIGNMENT: The successful Proposer shall not sell, assign, transfer or convey any contract resulting from this RFP, in 
whole or in part, without the prior written consent of Cameron County. 
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POTENTIAL CONTRACTORS ATTEND A PRE-PROPOSAL CONFERENCE to be held in the Commissioners' 
Court, Cameron County Courthouse, the purpose of this conference is to afford all Contractors the opportunity to ask 
questions of County Staff to fully understand the County's preparedness program and the obligations of the successful 
Contractor. 

MANDATORY PRE PROPOSAL MEETINGS SCHEDULE:  
Meeting   – Thursday, March 30, 2017 at 9:00 A.M.   

PRE PROPOSAL MEETING LOCATION: Cameron County Courthouse (Dancy Bldg.) 2nd Floor  
(Commissioners Courtroom) – 1100 East Monroe St, Brownsville, TX.  

CONTACT PERSON: Mike Forbes at 956-544-0871 
Pre proposal questions must be submitted by: Friday, March 24, 2017 (fax to 956-550-7219 Mike Forbes or e-mail) 

 
PLEASE NOTE CAREFULLY 
THIS IS THE APPROVED INSTRUCTION FOR USE ON YOUR RFP.  ITEMS BELOW APPLY TO AND BECOME 
A PART OF TERMS AND CONDITIONS OF RFP.  ANY EXCEPTIONS THERETO MUST BE IN WRITING. 
 
1. ORIGINAL AND SEVEN (7) COPIES OF RFP’s MUST BE SUBMITTED Each RFP shall be placed in a 

separate envelope completely and properly identified with the name and number of the RFP.  RFP’s must be in 
the Purchasing Department BEFORE the hour and date specified. 

 
2. RFP’s MUST give full firm name and address of the Proposer.  Failure to manually sign RFP will disqualify it. 

Person signing RFP should show TITLE or AUTHORITY TO BIND THE FIRM IN A CONTRACT. 
 
3. RFP’s CANNOT be altered or amended after deadline time.  Any alterations made before deadline time must be 

initiated by Proposer or his authorized agent.  No RFP can be withdrawn after opening time without approval by 
the Commissioners Court based on a written acceptable reason. 

 
4. The County is exempt from State Sales Tax and Federal Excise Tax.  DO NOT INCLUDE TAX IN RFP.  

Cameron County claims exemption from all sales and/or use taxes under Texas Tax Code 151.309, as amended.  
Texas Limited Sales Tax Exemption Certificates will be furnished upon written request to the Cameron County 
Purchasing Agent. 

 
5.   Written inquires pertaining to RFP’s must give RFP Number and Company.   
 
6.     NO substitutions or cancellations permitted without written approval of Purchasing Agent. 
 
7.         The County reserves the right to accept or reject all or any part of any RFP, waiver minor technicalities.  The  
               County of Cameron reserves the right to award by item category or by total RFP.  Cameron County retains the  
               option to re-solicit at any time if in its best interest and is not automatically bound to renewal or re-solicitation.  
               The County reserves the right to hold all RFPs for 60 days from the due date of receipt without actions.  The  
               County reserves the right to add additional County Departments (at a later time during this RFP award) as the  
               need arises. The County also reserves the right to consider utilizing CO-OP Inter-Local Agreements / pricing if  
               determined to be more advantageous to the County. 

 
8.     RFP unit price on quantity specified – extend and show total.  In case or errors in extension, UNIT prices shall 

govern.  RFP’s subject to unlimited price increase will not be considered. 
 
9.     This is a RFP inquiry only and implies no obligation on the part of Cameron County. 
 
10. Acceptance of and final payment for the item will be contingent upon satisfactory performance received by  
              Cameron County. 
 
11.        Partial RFP’s will not be accepted. Total award of RFP will be made. 
 
14. It is expected that the Proposer will meet all state and federal safety standards and laws in effect on the date of the 

RFP for the item(s) being specified, and the particular use for which they are meant. 
 
15.          It is the responsibility of the Proposer to ask any and all questions the proposer feels to be pertinent to the 

proposal.  Cameron County shall not be required to attempt to anticipate such questions for Proposers.  Cameron 
County will endeavor to respond promptly to all questions asked.  
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PURCHASE ORDER AND DELIVERY: The successful Proposer shall not deliver products or provide services without 
a Cameron County Purchase Order, signed by an authorized agent of the Cameron County Purchasing Department  
 
INVOICES AND PAYMENTS: (a) Vendor shall submit separate invoices, in duplicate, on each purchase order after 
each delivery.  Invoices shall indicate the purchase order number, shall be itemized and transportation charges, if any, shall 
be listed separately.  A copy of the bill of lading and the freight weigh bill when applicable, should be attached to the 
invoice.  Mail to: Cameron County, ATTN:  Auditor’s Office, 1100 East Monroe St., Brownsville, Texas 78520.  Payment 
shall not be due until the above instruments are submitted after delivery.  Our Vendors must keep the Auditor advised of 
any changes in your remittance addresses.  (b) County’s only obligation to pay Vendor is to pay from funds budgeted and 
available for the purpose of the purchase.  Lack of funds shall render this contract null and void to the extent funds are not 
available and any delivered buy but unpaid for goods will be returned to Vendor by the County. (c) Do not include Federal 
Excise, State or City Sales Tax.  County shall furnish tax exemption certificate if required. 
 
Any invoice, which cannot be verified by the contract price and/or is otherwise incorrect, will be returned to the Vendor for 
correction.  Under term contracts, when multiple deliveries and/or services are required, the Vendor may invoice following 
each delivery and the County will pay on invoice.  Contracts providing for a monthly charge will be billed and paid on a 
monthly basis only.  Prior to any and all payments made for good and/or services provided under this contract, the Vendor 
should provide his Taxpayer Identification Number or social security number as applicable.  This information must be on 
file with the Cameron County Auditor’s office.  Failure to provide this information may result in a delay in payment and/or 
back-up withholding as required by the Internal Revenue Services. 
 

Vendor shall submit two (2) copies of an itemized invoice showing RFP number and purchase order number to: 
CAMERON COUNTY AUDITOR 

ACCOUNTS PAYABLE 
1100 EAST MONROE ST., 

BROWNSVILLE, TEXAS 78520 
 

Please note that any payment due under this RFP award will be applied towards any debt, including but not limited to 
delinquent taxes that is owed to Cameron County. 

 
PAYMENT DISCOUNT:  Indicate the payment discount (s) available depending on the when invoices are paid.  For 
example, 1/30 means a 1% discount if paid within 30 days, 2/15 means a 2% discount if paid within 15 days, etc.  Payment 
in full will be made within thirty (30) days of delivery, inspection, and receipt of invoice. 
All costs quotations must include all the various features needed to satisfy the requirements.  Note:  No amounts will be 
paid for the items in this RFP in excess of the amounts quoted. 
 
All costs quotations must include all the various features needed to satisfy the requirements.  Note:  No amounts will be 
paid for the items in this RFP in excess of the amounts quoted. 
 

ANY QUESTIONS concerning this Request for Proposals should be directed to:  

            Michael Forbes 
            Cameron County Purchasing Office, Room 345  

1100 East Monroe Street 
Brownsville, TX 78520  
PH: (956) 544-0871 
e-mail: MForbes@co.cameron.tx.us 
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ii. PROPOSAL RESPONSE FORMAT 

By order of Cameron County, Texas, sealed proposals will be received for:  

COLLECTION, CHARACTERIZATION, PACKAGING, TRANSPORTATION AND 
DISPOSAL OF HAZARDOUS WASTE DURING  

POST-HURRICANE/DISASTER RECOVERY OPERATIONS 

Contractors interested in providing COLLECTION, CHARACTERIZATION, PACKAGING, 
TRANSPORTATION AND DISPOSAL OF HAZARDOUS WASTE DURING POST-
HURRICANE/DISASTER RECOVERY OPERATIONS must submit one (1) original and six (6) 
copies of their response to this RFP in the following format, utilizing numbered tabs for each of the 
sections. 

I.  LETTER OF TRANSMITTAL AND AFFADAVIT 
Each proposal must be accompanied by a Letter of Transmittal and a fully executed and notarized 
affidavit from an Authorized Contractor Representative. 
 
The letter must: 

A.  Identify the project by name as “COLLECTION, CHARACTERIZATION, PACKAGING, 
TRANSPORTATION AND DISPOSAL OF HAZARDOUS WASTE DURING POST-
HURRICANE/DISASTER RECOVERY OPERATIONS” and the RFP Number. 

B.  Include the following information: 

(1) Name of firm or individual 

(2) If firm is proposing for Alternate Bid 

(3) Permanent main officer address, telephone number and fax number 

(4) When organized 

(5) If it is a disadvantaged business enterprise, the nature of that classification 

(6) If a corporation, where incorporated 

(7) How many years the firm has been engaged in business under the present name 

(8) General types of work performed by the firm 

(9) Contracts currently on hand 

(10)The following questions and the firm's answers: 

(a) Have you ever failed to complete any work awarded to you? If so, explain. 

(b) Have you ever defaulted on a contract? If so, explain. 

(c) Will you, upon request provide a detailed financial statement or any other 
information required by Cameron County? 

(d) Will you submit updated resumes for all key personnel who might be assigned to this 
project if you are selected for the work? 

(e) Will you, upon request, furnish documentation to support the information in your 
response to the RFP? 
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C.  Be signed by an individual, identified by name and title, who is authorized to bind the 
Contractor to this type of contract; 

D.  Identify the names, titles, telephone, and fax numbers of individuals who are available to be 
contacted by the County Engineer concerning the proposal and for additional information. 

E.    Acknowledge, by number, the receipt of all Addenda to the pre-qualification package. 

 

II.  MANDATORY QUALIFICATION AND CONTRACTING CRITERIA. 

Provide evidence and statements of compliance/intent in the form of written documentation that 
Contractor is capable of entering into a contract with the County by satisfying the Mandatory 
Qualification and Contracting Requirements that follow: 

Section 1. Qualification Requirements: 

A. Contractor must have specific experience providing services following a natural disaster 
or for other large-scale construction projects. Provide a statement of compliance. 

B. Contractor must not have been prohibited from doing business with any governmental 
entity for any reason within the last 10 years. Provide a statement of compliance. 

C. Contractor must provide a Letter of Reference from the surety company that will issue 
the subsequent Performance and Payment Bond for the project, that states the number of 
years of satisfactory surety credit established by the Contractor, the range of individual 
job sizes previously bonded, and willingness to issue bonds on behalf of the Contractor 
for a contract amount no less than $5,000,000. Include the letter as an attachment to 
Pre-Qualification Response Format. 

D. Contractor must not be operating under Chapter 11 or any other financial restraints that 
would preclude his ability to enter into equipment leasing or rental arrangements. 
Provide a statement of compliance. 

 

Section 2. Contracting Requirements: 

A. Successful Contractor must, upon activation of the contract, secure a Performance and 
Payment Bond valid for one year and automatically renewed annually for the full term 
of the contract. Provide a statement that Contractor is capable of securing the required 
bond. 

B. Successful Contractor must mobilize personnel and equipment to provide the required 
response services within the time frames specified throughout this RFP. Provide a 
statement that addresses the requirements and Contractor's intent to satisfy those 
requirements. 

C. Contractor must participate in the County's annual hurricane exercise. A two-person 
management team will be required, for not more than two days, to simulate activation 
of the contract and coordination of the recovery operations. Provide a statement 
acknowledging that requirement. 
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D. Successful Contractor must perform as an independent contractor and, as such, must have 
and maintain complete control over all of its employees and operations. Provide a 
statement of intent. 

E. Successful Contractor must not assign, sublet or transfer its interest or obligations of 
this project. Provide a statement of intent. 

Section 3. Insurance Requirements: 
 

A. Contractor must provide proof of insurance to demonstrate compliance with the 
County's requirements specified in this package. Provide certification of insurance 
capacity. 

 
B. Successful Contractor must not begin any work under the contract until he/she has 

obtained all required insurance and provided the County Contract 
Administrator with the related certificates and endorsements. Nor shall the 
Contractor allow any Subcontractor to commence work until all similar insurance 
required of the Subcontractor has been so obtained. The Contractor may provide 
insurance coverage for all his Subcontractors, at Contractor's cost. However, all 
Subcontractors must provide their own Workers' Compensation Insurance per 
State law. For the duration of the project, the Contractor must provide the 
insurance listed below and document required coverage with certificates of 
insurance: Provide statement of compliance. 

Section 4. Use of Subcontractors. 

A. Successful Contractor may use Subcontractors for this project. Contractor 
must list Subcontractors proposed for this project and their respective duties. 

B. No Subcontractor may provide services unless the County consents. The Contractor 
shall be responsible for completing all contract work even if a Subcontractor 
has assumed responsibility to complete certain work. Also, the Contractor shall 
be responsible for the actions and performance of all Subcontractors. Furthermore, 
the Contractor agrees that any subcontract for this project will include the same 
mandatory insurance requirements in favor of the County as are specified in the 
County's contract with the Contractor, unless Contractor provides such coverage for 
his/her Subcontractors. However, all Subcontractors must provide their own Workers' 
Compensation Insurance per State law. Subcontractor certificates of insurance and 
endorsements must be collected by the Contractor and made available for County 
Contract Administrator review upon request. Provide statement of compliance. 
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Section 5. Addenda: 

Contractor must acknowledge, by number, the receipt of all Addenda to both the 
RFP and Price Proposal documents. Include a statement to that effect in the RFP 
response. 

III.   PROJECT REQUIREMENTS. 

Provide written responses regarding Contractor's ability to satisfy the Project Requirements that 
follow: 

Section 1. Experience: 

A. Describe Contractor's overall experience performing large-scale HTRW removal 
and disposal projects similar to this project. The Contractor must identify similar 
disaster recovery projects that he successfully completed, including date and location, 
nature of work, value of the contract, and the name and telephone number of the 
customer's point of contact for reference purposes. 

B. Describe Contractor's experience during the last 5 years performing large 
scale HTRW removal and disposal projects or other work similar to that required 
by this project. The Contractor must identify similar projects that he successfully 
completed, including date and location, nature of work, value of the contract, and the 
name and telephone number of the customer's point of contact for reference purposes. 

C. Describe Contractor's most recent experience in mobilizing large workforces under 
routine and emergency conditions. 

D. If the Contractor intends to use Subcontractors to assist in the work, the Contractor may 
also identify similar work successfully completed by the Subcontractors. 

E. Identify by name and title, and describe the capacities by position and or 
responsibilities, of the key personnel who will be assigned to this project. Include 
resumes for the Contractor's management team and all key personnel who will be 
assigned to the project. 

Section 2. Project Approach: 

A. In general, this project requires removal and disposal of hazardous materials from the 
public rights-of-way and public property. Contractor must provide a general description of 
how he/she will approach this work, such description is to include a statement of the 
requirements as Contractor perceives them, an estimate of the personnel and equipment 
necessary, his/her resource mobilization strategy and his/her field operations strategy. 
Exceptions to the project work as described by the County must fully be explained. 
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B. Provide a synopsis of the Contractor’s depth of knowledge of the project’s scope and 
special requirements as the Contractor perceives them, including a proposed approach to 
the Project Work Plans(s), Communications Plan(s), estimate of the personnel and 
equipment necessary, resource mobilization strategy, and field operations strategy.  
Describe method and frequency of County Staff input and progress meetings to address 
project concerns. 

Section 3.  Capability, Capacity and Availability. 

A. Describe how Contractor intends to maintain its capability, capacity and availability 
of forces to respond if activated by the County following a hurricane/natural or man-
made disaster. Knowing that the Contractor may have similar contracts in other 
geographic areas, describe how Contractor will satisfy all contractual obligations for 
Cameron County simultaneously with other obligations.   Provide detailed resumes 
for key managers with a reference number for each.  Identify all participants as local 
or non-local and provide percentage of participation in each previous project listed 
above.  Identify the engineering and technical staff who will be working on each 
project and include responsibility (project engineer, consultant, etc.) and designation 
of primary contact for County staff. 

B. Describe how Contractor intends to complete the project in the timeframe desired by 
the County.  Comment on how Contractor's ability to perform will be affected by a 
smaller and/or larger hurricane/disaster event generating significantly smaller or larger 
volumes of hazardous wastes for removal and disposal. 

Section 4. Additional Submittal Requirements 

In order to be considered responsive, each proposal must include the following items: 

A. Operations Plan that includes a detailed description of site preparation, material 
handling and closeout procedures. Information regarding vehicle/traffic management, 
staging area operations must also be included in the Plan. Proposer must also 
describe packaging procedures including a discussion of the measurement criteria used 
for containerized hazardous wastes. 

B. List of any materials or classes of materials that will not be accepted for disposal.  
Describe procedures to be used to determine whether materials will be accepted for 
disposal. 

C. Name, address and EPA identification number for all storage or disposal 
facilities to be used for the duration of the contract. 

D. Proof of Contractor's and Subcontractors' registration with the EPA and the Texas 
Commission on Environmental Quality (TCEQ) or explain why such 
registration is not required. 

E. List of those wastes that are appropriate for either reuse of recycling. 

G. Bid Bond in the amount of 5% of the Contractor’s total bid for removing, processing, 
and disposing of 200,000 pounds of dry waste and 60,000 gallons of liquid waste. 
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 iii. PROJECT AWARD SCHEDULE 
 

RFP NO. 1452A3 

COLLECTION, CHARACTERIZATION, PACKAGING, TRANSPORTATION AND 
DISPOSAL OF HAZARDOUS WASTE DURING POST-HURRICANE/DISASTER 

RECOVERY OPERATIONS 
 
 

Activity      Date (2017) ___________________ 
 
Advertisement                                                                 3/12 (Sunday)  
 
Issue Request for Proposals                                            3/13 (Monday) 
 
Pre-Proposal Questions due                                            3/24 (Friday)  
 
Conduct Mandatory Pre-Proposal Conference               3/30 (Thursday) @ 9:00am (C) 
 
Follow-up Questions due                                                4/5 (Wednesday) 
 
Follow-up answers out                                                    4/7 (Friday) 
 
Addendum Request Deadline                                          4/10 (Monday) 
 
Receive Proposals                                                            5/2 (Tuesday) 
 
Complete Evaluation Process                                          5/16 (Tuesday) 
 
Negotiations with Potential Contractor                            5/25 (Thursday) 
 
County Commissioners’ Court Approval                         6/6 (Tuesday) 
 
Contract Award                                                                6/20 (Tuesday) 

SUBECT TO CHANGE                     
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I.  PROJECT DESCRIPTION AND REQUIREMENTS 
1. PURPOSE 

This document constitutes a Request for Proposals (RFP) from experienced firms to remove 
and lawfully dispose of certain Hazardous, Toxic and Radiological Wastes (HTRW) from public 
property and public rights of way in Cameron County, Texas, immediately after a hurricane or 
other natural or man-made disaster. The objective of the RFP and subsequent contracting activity 
is to secure the services of a capable and experienced Contractor who is capable of efficiently 
removing large volumes of disaster-generated waste from a large area in a timely and cost-
effective manner and lawfully disposing of the materials. The Contractor must be capable of 
assembling, directing and managing a workforce that can complete the HTRW management 
operations in a maximum of 90 days. The Contract will be for a five-year term with annual re-
certification of the Contractor's capabilities for years two through five. While intended to cover 
HTRW removal and disposal needs in any major disaster scenario, the primary focus is on the 
threat of hurricane damage to the County. The planning standards used for this project are based 
the anticipated impacts of a major hurricane. 

The County intends to enter into a pre-positioned contract with at least one prime Contractor who 
may utilize both local and non-local resources to provide services in the event of activation by the 
County following a hurricane or other natural or man-made disaster. The period of the contract 
will be five (5) years with an annual re-certification process and annual price adjustment based 
on the Construction Cost Index (CCI) as reported by the May issue of the Engineering News 
Record (ENR). 

The project consists of post-hurricane/disaster collection, characterization, packaging, 
transportation and disposal of certain hazardous waste within the County limits. The Contractor 
may utilize both local and non-local resources, as necessary, to collect, characterize, package, 
transport and dispose of HTRW including the following: 1) household hazardous waste (HHW); 
2) certain commercial and industrial hazardous and toxic wastes within/on County rights-of-way 
and property; 3) low-level radiological wastes (such as might be found at small medical clinics); 
4) biological and medical waste, including possibly infectious wastes, from small facilities; 5) 
animal carcasses; and 6) petroleum and other wastes, including material from small spills, 
brought to or found within the County right-of-way and/or on County property or at designated 
Temporary Debris Storage and Reduction Sites (TDSRS)  

Definitions for the waste types detailed in items 1 through 6 above may be found within the 
regulatory citations detailed in the contract package. This includes materials whose sources may 
be non-residential or unidentified but which come to rest on County property and public areas. 
This scope of work does not include explosives. The Contractor's responsibility will include 
disaster-related spill response for small spills or discharges in the County rights-of-way or on 
County property.  

The Contractor shall mobilize all appropriate equipment and personnel to the Cameron County 
area within 24 hours of receipt of the Notice to Proceed and have the HTRW processing site 
fully operational within 7 days. 
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2. BACKGROUND  
A. Introduction 
Cameron County is the southernmost county in Texas. Bounded by the Gulf of Mexico to the east 
and the Rio Grande to the south, Cameron County covers 1,159 square miles and has an estimated 
population of 406,220 (US Census Bureau) people in 2011. The County landscape is a flat alluvial 
plain with an average elevation of about 40 feet. The eastern edge of the County is a mix of coastal 
plains, beaches and marshes with much lower elevations. The County has numerous waterways for 
navigation, drainage and irrigation, including portions of the Rio Grande River flood plain.  Land 
use is predominantly intensive specialized farming and livestock grazing.  

Communities in Cameron County range from the City of Brownsville with a population of about 
175,023 (US Census Bureau) people, to the coastal resort area of South Padre Island with a permanent 
population of about 2,000 and a much larger seasonal population.  Some incorporated 
communities have as few as 300 residents, while some small unincorporated/underdeveloped 
areas have estimated populations as large as 5,000.  The County has experienced numerous major 
storms and flooding events in past years that generated very large volumes of debris and prompted 
extensive pre-planning for recovery activities. The debris management activities would 
encompass the entire area of the County, including individual communities and rural areas.  The 
Cameron County staff has developed a Debris Management Plan that describes the general needs 
and approaches for handling large volumes of debris after a major disaster. It provides general 
information on debris classifications, local hauling and disposal capabilities and capacities, and 
considerations for temporary debris management sites. That plan will provide general guidance for 
the Contractor. 

Cameron County's disaster recovery planning includes considerations for removing and processing 
the volumes and types of debris expected to be generated by a major disaster such as a hurricane and 
the procedures for disposing of that debris. The planning approach is formulated in part on the 
concept of strategic pre-positioning of plans and resources necessary for timely, coordinated 
recovery operations, including removal of debris from public property and right-of-ways throughout 
the County using a combination of municipal and Contractor forces. 

The County envisions the need for a single major Contractor to carry out the debris removal and 
disposal work throughout the County. The Contractor must have the capacity to manage a major 
workforce with multiple Subcontractors and to cover the expenses associated with a major recovery 
operation prior to the initial County payment and between subsequent payments, as well as the 
capacity to provide the necessary bonds and insurance. The Contractor must also have an established 
management team, an established network of resources to provide the necessary equipment and 
personnel, comprehensive debris removal and volume reduction operations plans, and demonstrable 
experience in major disaster recovery projects. 

The contract to be awarded under this program will be a contingency contract that will be activated 
only in the face of an emergency. As such, no compensation will accrue to the Contractor unless and 
until the contract is activated either in anticipation of a natural or man-made disaster or immediately 
after such disaster. 
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Potential Contractors are solely responsible for their own costs of developing the proposal 
associated with this project. In addition, a Contractor who receives a contingency contract for the 
work will be required to participate in certain County-directed disaster recovery training and/or 
exercises, 1 to 2 days each year, at no cost to the County.  

The contingency contract will be for a five-year term with annual re-certification of the Contractor’s 
capabilities for years two through five.  This will minimize the planning costs associated with the 
program as well as maximize the Contractor's potential for recovery of those costs. 

Note: Cameron County is also issuing a Request for Proposals for Collection, Characterization, 
Packaging, Transportation and Disposal of Hazardous Waste During Post-Hurricane 
/Disaster Recovery Operations.  A Proposer MAY, at the Proposer’s sole discretion, submit 
proposals for both projects in a combined format if the Proposer believes that he/she can 
provide all of the services required for both projects in a more cost-efficient manner than 
might be the case for two independent projects.  This opportunity is addressed in more 
detail in Part III and in Exhibit A to this RFP.  
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B. Planning Standard for Hazardous, Toxic, and Radiological Wastes 

The County has selected a Category 4 wet hurricane that impacts the entire County with equal 
intensity as its planning standard. The worst case HTRW volume anticipated from such a storm 
impacting the entire county with equal intensity is 200,000 pounds of dry materials and 60,000 
gallons of liquids. This estimated debris volume is strictly a planning figure for estimating potential 
removal and disposal needs. It is not a fixed quantity for the purpose of contractual obligations. The 
actual volume of HTRW may be greater than or less than the planning volumes, and probably will be 
less. For the purpose of this RFP and solely for the purpose of standardizing the contents of all 
submittals, the Contractor shall use planning figures of 200,000 pounds of dry materials and 60,000 
gallons of liquid as the initial volume estimates for post-disaster hazardous waste removal. 
Contractor submittals will also address, in less detail, how the Contractor would address larger and 
smaller volumes of debris. 

The County's goal is to complete the HTRW removal and disposal process in 90 days. This assumes 
that the entire area of the County will be accessible within that period. Due to the low elevation and 
potential for flooding, some areas might not be accessible for several weeks after a major natural 
disaster. The Contractor must be aware that it might not be possible to initiate operations in all parts of 
the County simultaneously immediately after a storm. 

 
C. HTRW Removal and Disposal Management 

Planning for post-disaster cleanup operations is a function of the County Department of Public Works 
and Engineering; however, the HTRW removal and disposal operations will be directed by the 
County Engineer. The County will employ one or more Contractors to remove and dispose of disaster-
generated debris. The County will execute one (and reserves the right to execute more than one) 
HTRW removal and disposal contract on a contingency basis for the purpose of having a 
Contractor immediately available and committed to assisting the County in the aftermath of a 
major disaster. Each Contractor holding a HTRW removal and disposal contract will serve as a 
general Contractor for the purpose of those operations, and will be able to use his/her own and 
Subcontractor resources to meet the obligations of the contract. It is anticipated that the Contractor will 
use both local and non-local Subcontractors. Notwithstanding, the Contractor will be expected to use 
fully qualified and properly equipped local firms to the maximum extent practicable. 

When a major disaster occurs or is imminent, the County will contact the firm(s) holding the HTRW 
Contract(s) to advise them of the County's intent to activate the contracts and the expected 
timeframe for initiating work under the contract.  Once the County Engineer determines that the 
work will be necessary, a Notice to Proceed will be issued to each Contractor.  Within 24 hours of 
receiving the Notice to Proceed, the Contractor(s) will send a management team to the County to 
begin planning for the operations and mobilizing the personnel and equipment as necessary to 
perform the work. 

HTRW removal will generally be limited to materials in, upon, or brought to public streets and 
roads, right-of-ways, municipal properties and facilities, and other public sites. Contractor will be 
responsible for determining the method and manner of all HTRW removal and lawful disposal 
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operations. Disposal of HTRW may be at any lawful site selected by the Contractor and approved by 
the County Engineer.  

The general concept of HTRW removal operations includes multiple, scheduled passes of each 
populated area and each right-of-way directed. This will allow citizens to return to their properties and 
bring materials to the rights-of-way as recovery progresses. The County will prescribe the specific 
procedures to be used after ascertaining the scope and nature of the disaster's impacts. 

The County in concert with its Debris Management Contractor will designate Temporary Debris 
Storage and Reduction (TDSR) Sites for the sole purpose of the temporary staging and reduction of 
clean woody debris and construction and demolition materials. It is anticipated that some HTRW 
materials might be inadvertently brought to those sites and set aside by the TDSR Site operator. The 
HTRW Contractor will be responsible for daily removal of HTRW materials from those sites. 

The County may also establish homeowner drop-off sites for HTRW materials. The HTRW 
Contractor will be responsible for removing all HTRW from those sites daily. 

Curbside segregation of debris and disaster-generated or -related wastes will be an element of the 
County's disaster recovery program. The debris management Contractor will be required to aid in the 
segregation and waste stream management processes. Any hazardous materials and/or industrial 
wastes encountered by the debris removal Contractor will be set aside for collection and disposal by 
the HTRW removal and disposal Contractor. 
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 II.  RESPONSE INFORMATION REQUIRED 
 
Please see Section ii for Response Format for this RFP.  Information required to be 
included in this RFP is included below: 
  
A.  Description of Services 
Submitter must provide a detailed description of the services that he/she will perform upon issuance of 
each Notice to Proceed. The description must, at a minimum, include the following: 

1. A General Operations Plan describing the method and manner of HTRW removal and lawful 
disposal that will be employed for disaster-generated hazardous waste materials. That Plan should 
demonstrate how Contractor will satisfy the requirements of the project as described below to the 
extent practicable. 

a. A detailed description of the general sequence of HTRW removal operations to be performed. 
b. A detailed description of the resources (workforce and equipment) to be employed along with the 
sources of those resources, i.e. a list of Subcontractors with whom the submitter has 
agreements for post-disaster support. 

c. A detailed description, including maps to illustrate locations, of all sites expected to be used for 
HTRW management operations. 

d. An estimate of the time required to complete the removal and lawful disposal of 200,000 
pounds of dry hazardous materials and 60,000 gallons of liquid waste that might be generated as 
the result of a Category 4 hurricane. Note that the maximum allowable time for completion of the 
removal and disposal operations is 90 days. 

e. A description of how Contractor will ensure that all HTRW management operations are 
performed in compliance with all applicable Federal, State, county, local regulations and 
permits. 

f. A description of the manner in which volumes of HTRW materials processed and disposed of 
will be estimated for monthly progress payment purposes. 

2. A description of any Subcontracts expected to be utilized in performing these services. 

3. A summary of the submitter's personnel that will be dedicated to the contract. The summary 
must include: the names of and resumes for all members of the project management team; the name of 
the submitter's claims representative; the number of management employees that will be assigned to the 
contract, their job titles and responsibilities. 

4. A description of the accounting and financial controls that will be utilized in managing, 
monitoring and accounting for the resources to be employed. 

5. A description of any exceptions taken to the requirements stated in this RFP.  
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2.  SCOPE OF WORK 

The Contractor shall provide all expertise, effort, personnel, materials and equipment necessary for 
the timely removal and lawful disposal of all HTRW materials generated by natural or man-made 
disasters that impact Cameron County, Texas. The Contractor shall provide for the cost-effective and 
efficient removal and lawful disposal of materials accumulated and deposited on public property, County 
streets, roads and other rights-of-way, and any other municipal facility or site as may be directed by 
the County Engineer. Services shall be performed on an "as needed basis" when directed by the 
County Engineer. For planning purposes, the contractor shall assume that the total volume of 
materials will be 200,000 pounds of dry waste and 60,000 gallons of liquid waste. 

The Contractor shall determine the method and manner of HTRW removal and disposal that provide the 
greatest economy of operations and cost to the County. The County will provide guidance and 
direction on priorities for the HTRW removal operations. The Contractor shall present to the County for 
review and discussion a General Operations Plan and sufficient supporting documentation to 
adequately describe all planned actions for HTRW removal and lawful disposal. The Contractor shall 
agree to execute this plan, with all manners of contingencies recognized, when designated by the 
County Engineer. 

The Contractor will be responsible for the timely removal and lawful disposal of hazardous materials 
from: 

• Streets, roads and rights-of-way maintained by the County 
• Streets, roads and rights-of-way of all municipalities, incorporated and unincorporated, 

within the County, unless otherwise directed by the County Engineer 
• Public property and facilities other than those of the Federal or State government unless 

specifically directed by the County Engineer 
• Any other municipal facility or site as may be directed by the county engineer 
• Private property when necessary to protect the public or to facilitate completion of 

required work provided that entry onto private property is specifically authorized by the 
County 

 
The Contractor will be responsible for coordinating operations in such a manner as to least 
interfere with the work of local utility company crews and other forces engaged in disaster 
recovery operations. 
 
When identifying resources to be made available under this contract, Contractor must use a 
planning standard approach.  Contractor must identify specific sources of personnel and 
equipment to ensure the availability of personnel and equipment to initiate all required activities 
within the timeframes specified herein.  For this purpose, a summary of Contractor’s resources 
and those of major Subcontractors, including a general equipment/personnel inventory, will 
suffice. 
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III. EVALUATION AND PRICE PROPOSALS 
 
A. EVALUATION 

Contractors will be evaluated for this project based on a two-step process. 

1. Step I. Contractors must demonstrate that they satisfy mandatory qualification and contracting 
criteria and project requirements following the Proposal Response Format. All proposals will 
be screened for compliance with mandatory qualification elements, such as the required 
statements of compliance. Those that satisfactorily complete that screening process will 
proceed to Step II. 

2. Step II. Contractors will be evaluated on the basis of the information they submitted. Step II 
will result in point awards in the following categories.  The point values shown are the 
maximums associated with each category. 

WEIGHTED QUANTITATIVE SCORING: 
Each Vendor will be assigned a score of 1- 4 by each evaluator for each criteria  
 4 = Very good / Exceeds expectations 
3 = Above expectations 
2 = Meets expectations 
1 = Does not meet expectations 
0 = non responsive  
 
Utilization of 0 by evaluator requires Evaluation Committee’s full consensus.  
 
Evaluators score by category will be multiplied by the assigned weight for each criteria by vendor 
then totaled.  
 
Scoring for price will be a ratio and based on a pro rata factor of the best price submitted.  
Ex:  Vendor W -  price $100,000 = 4 points X assigned weight (i.e.: 25%) = 100 points  
        Vendor X – price $150,000 = 2.66 points X assigned weight (i.e.: 25%) =   66.6 points 
        Vendor Y – price $200,000 = 2 points X assigned weight (i.e.: 25%) =   50 points 
                $100,000 ÷ $200,000 = .50 X 4 = 2 x 25 = 50  
                   $100,000 ÷ $150,000 = .66 X 4 = 2.666 x 25 = 66 

Contractor Experience 30 points 

Project Approach 25 points 

Capability, Capacity and Availability 25 points 

Price 20 points 

TOTAL 100 POINTS 

3. The total points assigned for each proposal will be the basis for identifying and selecting the 
compatible finalists. 
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4. Submission of a proposal implies Contractor's acceptance of the evaluation technique and that 
subjective judgment must be made by Cameron County during the assigning of points. 

5. The County reserves the right to deny qualification to any Contractor that does not satisfy the 
Mandatory Pre-Qualification Criteria or is not capable, in the County’s estimation, of satisfying 
the Project Requirements.  However, the County may waive defects, irregularities or 
informalities in the pre-qualification process or in any response to the process that, in the 
County Contract Administrator's opinion, seems most advantageous to the County and in 
the best interest of the public. 

Once RFPs are reviewed and scored, a short list will be compiled.  Interviews may be conducted with 
Proposers determined by total score rankings.  Additional information may be required at that time.  
Negotiations will begin with the Proposer selected for the project.  Commissioners Court will make the final 
selection and possible approval of the contract. 
 
B. PRICE PROPOSALS 

1. In order to be considered responsive, Price proposals must be in the format shown in Exhibit A.  

2.  Price Proposals must be accompanied by: 

 (a) References – See Attachment A  

 (b) RFP Affidavit – See Attachment B  

 (c) Residence Certification – See Attachment C  

PRICE PROPOSALS MUST BE SUBMITTED IN A SEPARATE SEALED ENVELOPE. 

Price Proposals that are not in the required format or which do not address all elements of the 
project as described in Exhibit A may be considered non-responsive. 
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IV.  ALTERNATIVE PROPOSAL OPPORTUNITY 
 

Cameron County is also issuing a Request for Proposals for: 

DEBRIS MANAGEMENT – REMOVAL & DISPOSAL POST-HURRICANE /DISASTER 
RECOVERY OPERATIONS.   

 
A Proposer MAY, at the Proposer’s sole discretion, submit proposals for both projects in a 
combined format if the Proposer believes that he/she can provide all of the services required for 
both projects in a more cost-efficient manner than might be the case for two independent 
projects, provided that: 

1. Proposer MUST obtain the Requests for Proposals for both projects;  
2. Proposer MUST submit complete responses to both RFPs individually, satisfying all 

requirements for each individual RFP and submitting all required documentation, 
including fully executed Price Proposals in the specified formats for each RFP 
independently;  

3. Proposer MUST submit additional documentation to address his/her capabilities to 
perform both projects simultaneously and to demonstrate how that will benefit Cameron 
County; and,  

4. Proposer must submit a Price Proposal Summary Sheet that reflects the total proposed 
price for performing both projects simultaneously. 

NOTE: Proposer’s submitting responses to the RFPs for both projects WILL NOT receive 
preferential consideration and proposers responding to only one of the project RFPs will not 
be penalized.  Consideration of combined proposals will not be initiated until evaluation of 
all individual proposals is completed and the best qualified proposers in terms of 
qualifications, experience and price have been identified. 

Cameron County MAY, at the County’s sole discretion, select a single Proposer for both 
projects, provided that: 

1. The County determines that it is in the County’s best interests to do so; 

2. When evaluated against all other fully qualified proposers for each project individually, 
the Proposer is deemed best qualified to perform the services required for each project 
individually; 

3. When evaluated against all other Price Proposals submitted by fully qualified proposers 
for each project individually, the Proposer’s Price Proposals are found to be reasonable 
and competitive; and, 

4. The County Engineer concludes that the Proposer is best qualified to provide all of the 
required services for both projects and can do so in a manner and at a combined price that 
provides substantial advantages for the County. 
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V.  GENERAL CONDITIONS 

CONTRACT AND CONTRACT DOCUMENTS 

The Plans, Specifications, Supplemental Conditions (or Special Conditions), and Addenda shall form 
part of this Contract and the provisions thereof shall be as binding upon the parties hereto as if they 
were herein fully set forth: 

DEFINITIONS 
Whenever used in any of the Contract Documents, the following meanings shall be given to the 
terms here in defined: 

A.  The term "Contract" means the Contract executed between the County of Cameron, 
hereinafter called the Locality, and _hereinafter called Contractor, of which these GENERAL 
CONDITIONS, form a part. 

B.  The term "Project Area" means the area within which is the specified Contract limits of the 
Improvements contemplated to be constructed in whole or in part under this contract. 

C.  The term "Engineer" means the Cameron County Engineer, Engineer in charge serving the 
Locality with engineering services, his successor, or any other person or persons, employed by 
the Locality for the purpose of directing or having in charge the work embraced in this 
Contract. 

D. The term "Contract Documents" means and shall include the following: Executed Contract, 
Addenda (if any), Invitation for Bids, Instructions to Bidders, Signed Copy of Bid, General 
Conditions, Supplemental Conditions (or Special Conditions), Technical Specifications. 

SUPERVISION BY CONTRACTOR 
A. Except where the Contractor is an individual and gives his personal supervision to the work, the 

Contractor shall provide a competent superintendent, satisfactory to the Locality and the 
Engineer, on the work at all times during working hours with full authority to act for him.  
The Contractor shall also provide an adequate staff for the proper coordination and 
expediting of his work. 

B. The Contractor shall lay out his own work and he shall be responsible for all work executed by 
him under the Contract. He shall verify all figures and elevations before proceeding with the 
work and will be held responsible for any error resulting from his failure to do so. 

 
SUBCONTRACTS 

A. The successful Contractor may use Subcontractors for this project. The Contractor must 
list Subcontractors proposed for this project and their respective duties. 

 

B. The Contractor is not restricted to a minimum value of all work that must be performed 
by his own organization. 

C. No Subcontractor may provide services unless the Locality consents.  The Contractor 
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shall be responsible for completing all contract work even if a Subcontractor has assumed 
responsibility to complete certain work.  Also, the Contractor shall be responsible for the 
actions and performance of all Subcontractors. 

D. Furthermore, the Contractor agrees that any subcontract for this project will include the 
same mandatory insurance requirements in favor of the County as are specified in the 
County's contract with the Contractor, unless Contractor provides such coverage for 
his/her Subcontractors.  However, all Subcontractors must provide their own Workers' 
Compensation Insurance per State law.  Subcontractor certificates of insurance and 
endorsements must be collected by the Contractor and made available for County 
Contract Administrator review upon request. 

E. Under no circumstances will the Contractor use any debarred Subcontractor listed on the 
List of Parties Excluded from Federal Procurement (See www.epls.amet.gov).  
Contractor will be expected to use fully qualified and properly equipped local firms to the 
maximum extent practicable.    

F. Nothing contained in the Contract shall create any contractual relation between any 
Subcontractor and the Locality. 

FITTING AND COORDINATION OF WORK 
The Contractor shall be responsible for the proper fitting of all work and for the coordination of the 
operations of all Subcontractors or material suppliers engaged upon this Contract. 

PAYMENTS TO CONTRACTOR 
A. Partial Payments 

1. The Contractor shall prepare his requisition for partial payment as of the last day of the 
month and submit it, with the required number of copies, to the Engineer for his 
approval. The amount of the payment due the Contractor shall be determined based on 
volume, unit price per pound or gallon of hazardous material accepted at the sites for 
processing and disposal and by deducting: (1) ten percent (10%) of the total amount, to 
be retained until final payment, and (2) the amount of all previous payments. 

2. Monthly or partial payments made by the Locality to the Contractor are moneys 
advanced for the purpose of assisting the contractor to expedite the work.   Such 
payments shall not constitute a waiver of the right of the Locality to require the 
fulfillment of all terms of the Contract before any payment is made. 

B. Final Payment 

1. After final inspection and acceptance by the Locality of all work under the 
Contract, the Contractor shall prepare his requisition for final payment. The total 
amount of the final payment due the Contractor under this Contract shall be the 
amount computed as described above less all previous payments. 

2. The Locality before paying the final estimate shall require the Contractor to furnish 
releases or receipts from all subcontractors having performed any work and all 
persons having supplied materials, equipment (installed on the Project) and services to 
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the Contractor, if the Locality deems it necessary in order to protect its interest. The 
Locality may, if it deems such action advisable, make payment in part or in full to the 
Contractor without requiring the furnishing of such releases or receipts and any 
payments made shall in no way impair the obligations of any surety or sureties 
furnished under this Contract. 

C. Payments Subject to Submission of Certificates 

Each payment to the Contractor by the Locality shall be made subject to submission by the 
Contractor of all written certifications required of him and his subcontractors. 

D. Withholding Payments 

The Locality may withhold from any payment due the Contractor whatever is deemed 
necessary to protect the Locality, and if so elects, may also withhold any amounts due from the 
Contractor to any subcontractors or material dealers, for work performed or material 
furnished by them. The foregoing provisions shall be construed solely for the benefit of the 
Locality and will not require the Locality to determine or adjust any claims or disputes 
between the Contractor and his subcontractors or material dealers, or to withhold any moneys for 
their protection unless the Locality elects to do so. The failure or refusal of the Locality to 
withhold any moneys from the Contractor shall in no way impair the obligations of any surety 
or sureties under any bond or bonds furnished under this Contract. 

CHANGES IN THE WORK 
A. The Locality may make changes in the scope of work required to be performed by the 

Contractor under the Contract without relieving or releasing the Contractor from any of his 
obligations under the Contract or any guarantee given by him pursuant to the Contract 
provisions, and without affecting the validity of the guaranty bonds, and without relieving or 
releasing the surety or sureties of said bonds. All such work shall be executed under the terms 
of the original Contract unless it is expressly provided otherwise. 

B. If applicable unit prices are contained in the Agreement; the Locality may order the 
Contractor to proceed with desired unit prices specified in the Contract; provided that in case of 
a unit price contract the net value of all changes does not increase the original total amount of the 
agreement by more than twenty-five percent (25%) or decrease the original the total amount 
by twenty-five percent (25%). 

C. Each change order shall include in its final form: 

1. A detailed description of the change in the work. 

2. The Contractor's proposal (if any) or a confirmed copy thereof. 

3. A definite statement as to the resulting change in the contract price and/or time. 

4. The statement that all work involved in the change shall be performed in accordance with 
contract requirements except as modified by the change order. 

5. The procedures as outlined in this Section for a unit price contract also apply in any lump 
sum contract. 
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6. The signatures of authorized representatives of Contractor and Locality. 

CLAIMS FOR EXTRA COST 

A. If the Contractor claims that any instructions involve extra cost or extension of time, he shall, 
within ten days after the receipt of such instructions, and in any event before proceeding to 
execute the work, submit his protest thereto in writing to the Locality, stating clearly and in 
detail the basis of his objections. No such claim will be considered unless so made. 

B. Any discrepancies which may be discovered between actual conditions and those represented by 
the maps shall be reported at once to the Locality and work shall not proceed except at the 
Contractors risk, until written instructions have been received by him from the Locality. 

C. If, on the basis of the available evidence, the Locality determines that an adjustment of the 
Contract Price and/or time is justifiable, a change order shall be executed. 

 
EXTRA WORK 
The term "EXTRA WORK" as used in this Contract shall be understood to mean and include all 
work that may be required by the Engineer or Locality to be done by the Contractor to accomplish any 
change, alteration or addition to the work shown upon the plans, or reasonably implied by the 
specifications, and not covered by the Contractor's proposal. It is agreed that the Contractor shall 
perform all Extra Work under the direction of the Engineer when presented with a written Work 
Order signed by the Engineer; Subject, however, to the right of the Contractor to require a written 
confirmation of such Extra Work Order by the Locality. It is also agreed that the compensation to be 
paid the Contractor for performing said Extra Work shall be determined by one or more of the 
following methods: 

Method (a): By agreed unit prices 

Method (b): By agreed lump sum 

No claim for extra work of any kind will be allowed unless ordered in writing by the Engineer. In 
case any orders or instructions, either oral or written, appear to the Contractor to involve extra work for 
which he should receive compensation, he shall make written request to the Engineer for written order 
authorizing Extra Work.   

TERMINATION AND DELAYS 
A. Right of the Locality to Terminate Contract. 

In the event that any of the provisions of this Contract are violated by the Contractor or by any 
of his Subcontractors, the Locality may serve written notice upon the Contractor and the Surety 
of its intention to terminate the Contract. The notices shall contain the reasons for such 
intention to terminate the Contract, and unless such violation or delay shall cease and 
satisfactory arrangement of correction be made within ten days, the Contract shall, upon the 
expiration of said ten (10) days, cease and terminate. In the event of any such termination, the 
Locality shall immediately serve notice thereof upon the Surety and the Contractor. The Surety 
shall have the right to take over and perform the Contract. Provided, however, that if the 
Surety does not commence performance thereof within ten (10) days from the date of the 
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mailing to such Surety of notice of termination, the Locality may take over the work and 
complete the project by bid/contract or by force account at the expense of the Contractor and his 
Surety shall be liable to the Locality for any excess cost incurred In such event the Locality 
may take possession of and utilize in completing the work, such materials, appliances, and 
plant as may be on the site of the work and necessary therefore. 

B. Hindrance and Delays. 

No damages for delays shall be paid to the Contractor by the Locality, except for any 
unreasonable delays caused by the Locality. 

C. Excusable Delays. 

The right of the Contractor to proceed shall not be terminated nor shall the Contractor be 
charged with liquidated damages for any delays in the completion of the work due to: 

(1) Any acts of the Government, including controls or restrictions upon or requisitioning of 
materials, equipment, tools, or labor by reason of war, national defense, or any other 
national emergency; 

(2) Any acts of the Locality;  

(3) Causes not reasonably foreseeable by the parties to this Contract at the time of the 
execution of the Contract which are beyond the control and without the fault or 
negligence of the Contractor, including, but not restricted to, acts of God or of the 
public enemy, acts of another Contractor in the performance of some other contract 
with the Locality, fires, floods, epidemics, quarantine, restrictions, strikes, freight 
embargoes, and weather of unusual severity such as hurricanes, tornadoes, cyclones 
and other extreme weather conditions. 

Provided, however, that the Contractor promptly notifies the Locality within ten (10) 
days in writing of the cause of the delay. Upon receipt of such notification, the 
Locality shall ascertain the facts and the cause and extent of delay. If, upon the basis of 
the facts and the terms of this contract, the delay is properly excusable, the Locality 
shall extend the time for completing the work for a period of time commensurate 
with the period of excusable delay. 

ASSIGNMENT OR NOVATION 
The Contractor shall not assign or transfer, whether by an assignment or novation, any of its rights, 
duties, benefits, obligations, liabilities, or responsibilities under this Contract without the written 
consent of the Locality; provided, however, that assignments to banks or other financial institutions 
may be made without the consent of the Locality. No assignment or novation of this Contract shall be 
valid unless the assignment or novation expressly provides that the assignment of any of the 
Contractors rights or benefits under the Contract is subject to a prior lien for labor performed, 
services rendered, and materials, tools, and equipment supplied for the performance of the work 
under this Contract in favor of all persons, firms, or corporations rendering such labor or services or 
supplying such materials, tools, or equipment. 
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DISPUTES 
A. All disputes arising under this Contract or its interpretation except those disputes covered by 

FEDERAL LABOR STANDARDS PROVISIONS whether involving law or fact or both, or 
extra work, and all claims for alleged breach of contract shall, within ten (10) days of 
commencement of the dispute, be presented by the Contractor to the Locality for decision. 
Any claim not presented within the time limit specified in this paragraph shall be deemed to 
have been waived, except that if the claim is of a continuing character and notice of the claim is 
not given within ten (10) days of its commencement, the claim will be considered only for a 
period commencing ten (10) days prior to the receipt of the Locality. 

B. The Contractor shall submit in detail his claim and his proof thereof. 

C. If the Contractor does not agree with any decision of the Locality, he shall in no case 
allow the dispute to delay the work but shall notify the Locality promptly that he is 
proceeding with the work under protest. 

 
REQUESTS FOR SUPPLEMENTARY INFORMATION 
It shall be the responsibility of the Contractor to make timely requests of the Locality for any 
additional information not already in his possession which should be furnished by the Locality under the 
terms of this Contract, and which he will require in the planning and execution of the work. Such 
requests may be submitted from time to time as the need approaches, but each shall be filed in ample 
time to permit appropriate action to be taken by all parties involved so as to avoid delay. Each request 
shall be in writing, and list the various items and the latest date by which each will be required by the 
Contractor. The first list shall be submitted within two weeks after Contract award and shall be as 
complete as possible at that time. The Contractor shall, if requested, furnish promptly any assistance and 
information the Engineer may require in responding to these requests of the Contractor. The 
Contractor shall be fully responsible for any delay in his work or to others arising from his failure to 
comply fully with the provision of this section. 

MATERIALS AND WORKMANSHIP 

A. Unless otherwise specifically provided for in the technical specifications, all workmanship 
equipment, materials and articles- incorporated in the work shall be new and the best grade of 
the respective kinds for the purpose.  Where equipment, materials, articles or 
workmanship are referred to in the technical specifications as "equal to" any particular 
standard, the Engineer shall decide the question of equality. 

B. The Contractor shall furnish to the Locality for approval the manufacturer's detailed 
specifications for all machinery, mechanical and other special equipment, which he 
contemplates installing together with full information as to type, performance characteristics, and 
all other pertinent information as required, and shall likewise submit for approval full 
information concerning all other materials or articles which he proposes to incorporate. 

C. Machinery, mechanical and other equipment, materials or articles installed or used 
without such prior approval shall be at the risk of subsequent rejection. 
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D. Materials specified by reference to the number or symbol of a specific standard, shall comply 
with requirements in the latest revision thereof and any amendment or supplement thereto in 
effect on the date of the Invitation for Bids, except as limited to type, class or grade, or 
modified in the technical specifications shall have full force and effect as though printed 
therein. 

E. The Locality may require the Contractor to dismiss from the work such employee or 
employees as the Locality or the Engineer may deem incompetent, or careless, or 
insubordinate. 

 
CARE OF WORK 
A. The Contractor shall be responsible for all damages to person or property that occur 

as a result of his fault or negligence in connection with the prosecution of the work and shall 
be responsible for the proper care and protection of all materials delivered and work 
performed until completion and final acceptance. 

B. In an emergency affecting the safety of life, limb or property, including adjoining property, 
the Contractor, without special instructions or authorization from the Locality is 
authorized to act at his discretion to prevent such threatened loss or injury, and he shall so 
act. He shall likewise act if instructed to do so by the Locality. 

C. The Contractor shall shore up, brace, underpin, secure, and protect as maybe necessary, all 
foundations and other parts of existing structures adjacent to, adjoining, and in the vicinity 
of the site, which may be in any way affected by the excavations or other operations 
connected with the construction of the improvements included in this Contract.  The 
Contractor shall be responsible for the giving of any and all required notices to any 
adjoining or adjacent property owner or other party before the commencement of any 
work.  The Contractor shall indemnify and save harmless the Locality from any damages 
on account of settlements or the loss of lateral support of adjoining property and from all 
loss or expense and all damages for which the Locality may become liable in consequence 
of such injury or damage to adjoining and adjacent structures and their premises. 

ACCIDENT PREVENTION 
A. No laborer or mechanic employed in the performance of this Contract shall be 

required to work in surroundings or under working conditions which are unsanitary, 
hazardous, or dangerous to his health or safety as determined under construction 
safety and health standards promulgated by the Secretary of Labor. 

B. The Contractor shall exercise proper precaution at all times for the protection of persons and 
property and shall be responsible for all damages to persons or property, either on or off 
the site, which occur as a result of his prosecution of the work. 

C. The Contractor shall maintain an accurate record of all cases of death, occupational 
disease, or injury requiring medical attention or causing loss of time from work, arising out 
of and in the course of employment on work under the Contract.   The Contractor shall 
promptly furnish the Locality with reports concerning these matters 
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SANITARY FACILITIES 
The Contractor shall furnish, install and maintain ample sanitary facilities for the workmen. As 
the needs arise, a sufficient number of enclosed temporary toilets shall be conveniently 
placed as required. Drinking water shall be provided from an approved source, so piped or 
transported as to keep it safe and fresh and served from single service containers or satisfactory types 
of sanitary drinking stands or fountains. All such facilities and services shall be furnished in strict 
accordance with existing and governing health regulations. 

USE OF PREMISES 
A. The Contractor shall confine his equipment, storage of materials, and construction 

operations to the designated processing area as prescribed by ordinances or permits, or as may 
be desired by the Locality, and shall not unreasonably encumber the site or public rights of 
way with his materials and construction equipment. 

B. The Contractor shall comply with all reasonable instructions of the Locality and all 
existing state and local regulations regarding signs, advertising, traffic, fires, explosives, 
danger signals, and barricades 

REMOVAL OF DEBRIS, CLEANING, ETC. 
The Contractor shall, periodically or as directed during the progress of the work, remove and legally 
dispose of all surplus material and debris, and keep the Project Area and public rights of way 
reasonably clear. Upon completion of the work, he shall remove all temporary construction facilities, 
debris and unused materials provided for work, and put the whole site of the work and public rights 
of way in a neat and clean condition. 

INSPECTION 
A. All materials and workmanship shall be subject to inspection, examination, or test by the 

Locality and Engineer at any and all times during the work period. The Locality shall have 
the right to reject defective material and workmanship or require its correction. 
Unacceptable workmanship shall be satisfactorily corrected.  Rejected material shall be 
promptly segregated and removed from the Project Area and replaced with material of 
specified quality without charge.   If the Contractor fails to proceed at once with the 
correction of rejected workmanship or defective material, the Locality may by contract or 
otherwise have the defects remedied or rejected materials removed from the Project Area and 
charge the cost of the same against any monies which may be due the Contractor, without 
prejudice to any other rights or remedies of the Locality. 

B. The Contractor shall furnish promptly all materials reasonably necessary for any tests 
which may be required. All tests by the Locality will be performed in such manner as not to 
delay the work unnecessarily and will be made in accordance with the provisions of the 
technical specifications. 

C. The Contractor shall notify the Locality sufficiently in advance of back filling or concealing any 
facilities or materials to permit proper inspection. If any facilities or materials are concealed 
without approval or consent of the Locality, the Contractor shall uncover for inspection 
and recover such facilities or materials at his own expense, when so requested by the 
Locality. 
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D. Should it be considered necessary or advisable by the Locality at any time before final 
acceptance of the entire work to make an examination of work already completed by 
uncovering the same, the Contractor shall on request promptly furnish all necessary facilities, 
labor, and material.   If such work is found to be defective in any important or essential 
respect, due to fault of the Contractor or his Subcontractors, the Contractor shall defray all the 
expenses of such examination and of satisfactory reconstruction. If, however, such work is 
found to meet the requirements of the Contract, the actual cost of labor and material 
necessarily involved in the examination and replacement, shall be allowed the Contractor and he 
shall, in addition, if completion of the work of the entire Contract has been delayed 
thereby, be granted a suitable extension of time on account of the additional work involved 

E. Inspection of materials and appurtenances to be incorporated in the improvements 
included in this Contract may be made at the place of production, manufacture or shipment, 
whenever the quantity justifies it, and such inspection and acceptance, unless otherwise 
stated in the technical specifications, shall be final, except as regards (1) latent defects, (2) 
departures from specific requirements of the Contract, (3) damage or loss in transit, or (4) 
fraud or such gross mistakes as amount to fraud. Subject to the requirements contained in the 
preceding sentence, the inspection of materials as a whole or in part will be made at the 
Project Site. 

F. Neither inspection, testing, approval nor acceptance of the work in whole or in part, by 
the Locality or its agents shall relieve the Contractor or his sureties of full responsibility for 
materials furnished or work performed not in strict accordance with the Contract. 

REVIEW BY LOCALITY 
The Locality and its authorized representatives and agents shall have access to and be permitted to 
observe and review all work, materials, equipment, payrolls, personnel records, employment 
conditions, material invoices, and other relevant data and records pertaining to this Contract, 
provided, however that all instructions and approval with respect to the work will be given to the 
Contractor only by the Locality through its authorized representatives or agents.  The Contractor 
shall provide to the Locality copies of all project-related documents, including but not limited to 
transportation manifests and disposal records, promptly upon request. 

FINAL CLEAN UP AND INSPECTION 
Upon completion of the work and before acceptance and final payment will be made, the Contractor 
shall clean and remove from the site of the work all materials, equipment, and temporary structures 
used to complete the work. The work site shall be left in a neat and orderly condition, equal to that 
which originally existed. The Engineer shall approve the results of the environmental testing and 
conduct a final inspection of the work site before approving any final payment. 

INSURANCE 
The Contractor shall not commence work under this contract until he has obtained all the insurance 
required under this paragraph and such insurance has been approved by the Locality. 

A. Compensation Insurance: The Contractor shall procure and shall maintain during the 
life of this contract Workers Compensation Insurance as required by the State of Texas for all 
of his employees to be engaged in work at the site of the project under this contract and, in case 
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of any such work sublet, the Contractor shall require the subcontractor similarly to provide 
Worker's Compensation Insurance for all of the employees to be engaged in such work 
unless such employees are covered by the protection afforded by the Contractors Workers 
Compensation Insurance. 

B. Contractors Public Liability and Property Damage Insurance and Vehicle Insurance: 
The Contractor shall procure and shall maintain during the life of this contract Contractor's 
Public Liability Insurance, Contractor's Property Damage Insurance and Vehicle Liability 
Insurance in the following amounts: See Special Conditions, Page 3. 

C. Proof of Insurance: The Contractor shall furnish the Locality with certificates showing the 
type, amount, class of operations covered, effective dates and date of expiration of 
policies.  Such certificates shall also contain substantially the following statement: "The 
insurance covered by this certificate will not be canceled or materially altered, except after ten 
(10) days written notice has been received by the Locality." 

WARRANTY OF TITLE 
No material, supplies, or equipment to be installed or furnished under this Contract shall be 
purchased subject to any chattel mortgage or under a conditional sale, lease-purchase or other 
agreement by which an interest is retained by the seller or supplier. The Contractor shall warrant 
good title to all materials, supplies, and equipment installed or incorporated in the work and upon 
completion of all work, shall deliver the same together with all improvements and appurtenances 
constructed or placed by him to the Locality free from any claims, liens, or charges. Neither the 
Contractor, nor any person, firm, or corporation furnishing any material or labor for any work 
covered by this Contract shall have any right to a lien upon any improvement or appurtenance. 
Nothing contained in this paragraph, however, shall defeat or impair the right of persons furnishing 
materials or labor to recover under any law permitting such persons to look to funds due the 
Contractor in the hands of the Locality. The provisions of this paragraph shall be inserted in all 
subcontracts and material contracts and notice of its provisions shall be given to all persons 
furnishing materials for the work when no formal contract is entered into for such materials. 
 
WARRANTY OF WORKMANSHIP AND MATERIALS 
Neither the final certificate of payment nor any provision in the Contract nor partial or entire use of the 
improvements included in this Contract by the Locality or the public shall constitute an acceptance 
of work not done in accordance with the Contract or relieve the Contractor of liability in respect to 
any express warranties or responsibility for faulty materials or workmanship. The Contractor shall 
promptly remedy any defects in the work and pay for any damage to other work resulting there from 
which shall appear within a period of twelve (12) months from the date of final acceptance of the 
work. 

EQUAL EMPLOYMENT OPPORTUNITY 
A. The Contractor will not discriminate against any employee or the applicant for employment 

because of race, color, religion, sex, or national origin. 

B. The Contractor will cause the foregoing provision to be inserted in all subcontracts 
for any work covered by this contract so that such provisions shall not apply to contracts 
or subcontracts for standard commercial supplies or raw materials. 
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C. Nothing herein provided shall be construed as a limitation upon the application of other laws 
which establish different standards of compliance or upon the application of requirements for 
the hiring of local or other area residents. 

AFFIRMATIVE ACTION FOR HANDICAPPED WORKERS 
The Contractor will not discriminate against any employee or applicant for employment because of 
physical or mental handicap in regard to any position for which the employee or applicant for 
employment is qualified. 

NON SEGREGATED FACILITIES 
The Contractor certifies that he does not and will not maintain or provide for his employees any 
segregated facilities at any of his establishments, and that he does not and will not permit his 
employees any segregated facilities at any of his establishments, or permit his employees to perform 
their services at any location, under his control, where segregated facilities are maintained. As used in 
this paragraph the term "segregated facilities" means any waiting rooms, work areas, rest rooms and 
washrooms, restaurants and other eating areas, time clocks, locker rooms and other storage or 
dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, 
and housing facilities provided for employees which are segregated by explicit directive or are in 
fact segregated on the basis of race, creed, color, or national origin, because of habit, local custom, 
or otherwise. 
 
JOB OFFICES 
A. The Contractor and his subcontractors may maintain such office and storage facilities on 

the site as are necessary for the proper conduct of the work. These shall be located so as to 
cause no interference to any work to be performed on the site.  The Locality shall be 
consulted with regard to locations 

B. Upon completion of the work, or as directed by the Locality, the Contractors shall remove all 
such temporary structures and facilities from the site, and leave the site of the work in the 
condition required by the Contract. 

ABANDONMENT BY CONTRACTOR 
In case the Contractor should abandon or fail to resume work within ten (10) days after written 
notification from the Locality or the Engineer, or the Contractor fails to comply with the orders of the 
Engineer when such orders are consistent with this contract or this Agreement or with the 
specifications hereto attached, then and in that case, the Surety on the bonds shall be notified in 
writing and directed to complete the work, and a copy of said notice shall be delivered to the 
Contractor. 

After receiving said notice of abandonment, the Contractor shall not remove from the work any 
machinery, equipment, tools, materials or supplies then on the job, but the same, together with any 
materials and equipment under contract for work, may be held for use on the work by the Locality or 
the Surety on the construction bond, or another Contractor, in completion of the work; and the 
Contractor shall not receive any rental or credit therefore (except when used in connection with extra 
work, where credit shall be allowed as provided for under "Extra Work"), it being understood that 
the use of such equipment and materials will ultimately reduce the cost to complete the work and be 
reflected in the final settlement. 
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In case the Surety should fail to commence compliance with the notice for completion herein before 
provided for within ten (10) days after services of such notice, then the Locality may provide for 
completion of the work in either of the following elective manners: 

A.  The Locality may thereupon employ such force of men and use such machinery, 
equipment, tools, materials and supplies as said Locality may deem necessary to complete the 
work and charge the expense of such labor, material, machinery, equipment, tools and supplies 
to said Contractor and the expense so charged shall be deducted and paid by the Locality out of 
such money as may be due, or that may thereafter at any time become due to the Contractor 
under and by virtue of this Agreement. In case such expense is more than the sum which 
would have been payable under this contract if the same had been completed by the Contractor, 
then the Contractor and/or his surety shall pay the amount of such excess to the Locality; 

or 

B.  The Locality, under sealed bids, after five (5) days’ notice published one or more times 
in a newspaper having a general circulation in the County of the location of the work, may 
let a contract for the completion of the work under substantially the same terms and 
conditions which are provided in this contract. In case of any increase in cost to the 
Locality under the new contract as compared to what would have been the cost under 
this contract, such increase shall be charged to the Contractor and the Surety shall be and 
remain bound theretofore. When the work shall have been substantially completed the 
Contractor and his Surety shall be notified and Certificates of Completion and 
Acceptance shall be issued as provided herein-above, a complete itemized statement of 
the contract accounts, certified to by the Engineer as being correct, shall then be prepared 
and delivered to the Contractor and his Surety, whereupon the Contractor and/or his Surety 
shall pay the balance due as reflected by said statement within twenty-one (21) days after 
the date of such Certificate of Completion. 

In the event the statement of the account shows that the cost to complete the work is less than 
that which would have been the cost to the Locality had the work been completed by the 
Contractor under the terms of this contract and when the Contractor and/or his Surety 
shall pay the balance shown to be due by them to the Locality, then all machinery, 
equipment tools, materials or supplies left on the site of the work shall be turned over to 
the Contractor and/or his Surety. Should the cost to complete the work exceed the 
contract price and the Contractor and/or his Surety fail to pay the amount due the 
Locality within the time designated hereinabove, and there remains any machinery, 
equipment, tools, material or supplies on the site of the work, notice thereof, together 
with an itemized list of such equipment and materials, shall be mailed to the Contractor 
and his Surety at the respective addresses designated in this contract provided, however, 
that actual written notice given in any manner will satisfy this condition. After mailing or 
otherwise giving such notice, such property shall be held at the risk of the Contractor and 
his Surety subject only to the duty of the Locality to exercise ordinary care to protect such 
property. After fifteen (15) days from the date of said notice the Locality may sell such 
machinery, equipment, tools, materials or supplies and apply the net sum derived from 
such sale to the credit of the Contractor, as the Locality may elect. 
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The Locality shall release any machinery, equipment, tools, materials or supplies, which 
remain on the work and belong to persons other than the Contractor or his Surety, to 
their proper Localities without notice to the Contractor. 

ABANDONMENT BY THE LOCALITY 
In case the Locality shall fail to comply with the terms of this contract and should fail or refuse to 
comply with said terms within ten (15) days after written notifications by the Contractor, the 
Contractor may suspend or wholly abandon the work, and may remove there from all 
machinery, tools and equipment. And thereupon the Engineer shall make an estimate of the total 
earned by the Contractor, which estimate shall include the value of all work actually completed by 
said Contractor at the prices stated in the attached proposal, the value of all partially completed work 
at a fair and equitable price, and the amount of all extra work performed at the prices agreed upon, or 
provided for by the terms of this contract, and a reasonable sum to cover the cost of any provisions 
made by the Contractor, to carry the whole work to completion and which cannot be utilized. The 
Engineer shall then make a final statement of the balance due the Contractor by deducting from the 
above estimate all previous payments by the Locality, all other sums that may have been retained by 
the Locality, under the terms of this Agreement, and shall certify same to the Locality who shall pay to 
the Contractor on or before thirty (30) days after the date of the notification by the Contractor, the 
balance shown by said final statement as due the Contractor under the terms of this Agreement. 

BONDS 
It is further agreed by the parties of this contract that the Contractor shall execute a performance bond 
and a payment bond, each in the sum of one hundred (100%) percent, in the forms provided for this 
purpose, and it agreed that this contract shall not be in effect until such bonds are furnished and 
approved by the Locality. 
 
SPECIAL CONDITIONS OF THE AGREEMENT 
The following minimum limits of insurance coverage will be required: 
CONTRACTOR shall maintain, at his sole cost, at all times while performing work hereunder, 
the insurance coverage set forth below with companies satisfactory to the Company with full 
policy limits applying but not less than as stated. A Certificate evidencing the required insurance 
and specifically quitting the indemnification provision set forth in this agreement shall be 
delivered to the Company prior to commencement of the work and shall provide that any change 
restricting or reducing coverage or the cancellation of any policies under which certificates are 
issued shall not be valid as respects the Company's interest therein until the Company has 
received 30 days’ notice in writing of such change and cancellation. 
1. Workman's Compensation Insurance as required by laws and regulations applicable to 
and covering employees for CONTRACTOR engaged in the performance of the work under this 
agreement. 
2. Employer's Liability Insurance protecting CONTRACTOR against common law liability, 
in the absence of statutory liability, for employee bodily injury arising out of the master/servant 
relationship with a limit of not less than $1,000,000. 
3. Comprehensive General Liability Insurance including products/completed operation with 
limits of liability of not less than: Bodily Injury $1,000,000 each Person, $5,000,000 each 
occurrence/aggregate; Property Damage $1,000,000 each occurrence/aggregate. 
4. Automobile Liability Insurance including non-owned and hired vehicle coverage with 
limits of liability not less than: Bodily Injury $1,000,000 each Person, $5,000,000 each 
occurrence; Property Damage $1,000,000 each occurrence. 
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5. Excess Liability Insurance Comprehensive General Liability, Comprehensive 
Automobile liability and coverage afforded by the policies described above, with minimum 
limits of $5,000,000 excess of the specified limits. 
6. Builder's "All-Risk Insurance" protecting the respective interest of the Company and 
CONTRACTOR and its "Field Subcontractors" covering loss or damage during the course of 
construction of the project described in this agreement and all property at the job site or in transit 
thereof which shall become a part of such project. Such insurance shall be maintained until such 
project is completed and accepted. This insurance shall be terminated with respect to portions of 
such project when such portions are completed and accepted. 
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VI.  CONTRAT PROVISIONS AND SPECIFICATIONS 

1.0   GENERAL 
Work performed under these specifications shall meet or exceed the requirements of all 
applicable Federal, State, County, local laws, rules and regulations. 

Disposal sites utilized by the Contractor shall be licensed, as required by law, by the 
Environmental Protection Agency (EPA) and/or the State of Texas. Contractors must specify 
those disposal sites that they intend to use and provide key information regarding each site 
such as location, operator's name and permit numbers. 

The Contractor shall maintain or, for Subcontractors, cause to be maintained all required 
insurance coverage and any Federal and State permits required for transportation and 
disposal of HTRW. Additionally, the Contractor shall keep all inspection plans and records 
evidencing compliance with applicable Federal, State, and local regulations throughout the 
term of the contract. 

The Contractor may subcontract, at no additional charge to the County, services related to the 
recycling, reuse, collection, transportation or disposal of the HTRW collected, where 
appropriate. 

2.0   SCOPE OF WORK 
2.1 Objective 

The primary objective of this Contract is to collect, characterize, package, transport and 
dispose of hazardous, toxic and radiological waste (HTRW) following a hurricane or other 
natural or man-made disaster in a timely, efficient, safe and lawful manner and with 
minimum cost to the County. It is the County's intention that the contractor will, 
whenever possible, also carry out any necessary follow-on work associated with the 
recovery operations including but not limited to assessment, risk reduction, and remediation 
through a contract change order, provided the Contractor has the capacity and ability to 
complete the work in a timely manner. 

2.2 Background 

The County has initiated a program of enhanced preparedness for hurricanes and other 
natural or man-made disasters to minimize community recovery time and cost following 
such events. Central to this effort are pre-positioned contracts to remove and dispose of 
debris generated during a hurricane or other natural or man-made disaster as well as to re-
establish essential infrastructure. The County has developed pre-positioned contracts for 
damage assessment, debris management, hazardous materials management and 
Temporary Debris Storage and Reduction Site (TDSR) operations. 

An important element of this program is the collection, transportation and disposal of 
hazardous, toxic, and low-level radiological wastes (HTRW) which may be generated from 
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a natural disaster. Such wastes represent special problems during debris removal and 
community restoration. Accordingly, they must be handled by a properly qualified and 
licensed Contractor. 

The Contractor’s services will be required during the period immediately following the 
occurrence of a significant disaster. Accordingly, some usual procedures for waste 
classification, segregation and recycling may be amended by competent authority to 
accomplish the expedited removal of such materials. However, notwithstanding the needs 
for such expeditious movement of materials and clean-up, the Contractor will be 
responsible for ensuring that the material is properly handled, packaged and disposed of 
in a lawful manner and in a manner so as to prevent health and safety hazards created by 
the improper handling or combination of wastes. 

3.0   GENERAL CONTRACTOR RESPONSIBILITIES 
The Contractor shall be responsible for the proper, lawful and safe handling and ultimate 
disposal of all materials collected or transported.  Specifically, the Contractor shall: 

a. Provide the services described in this Contract upon receipt of a Notice to Proceed 
from the County immediately following a hurricane or other natural or man-made 
disaster. 

b. Furnish all equipment, material and labor required to collect, categorize, transport 
and dispose of all hazardous wastes collected. 

c. Assume all liability responsibility from the time the work begins until final 
disposition, including but not limited to handling and transportation to an approved 
EPA disposal site. 

d. Be responsible for all costs incurred in the handling of collected wastes including 
categorization, packaging, transporting, disposal and marketing of recyclable 
materials if appropriate. 

e. All collected HTRW is subject to regulations and restrictions imposed by the EPA and 
the TCEQ. 

f. Keep all records that may be required by law or by the County of Cameron under 
this Contract for the purposes of payment to the Contractor or reimbursement to the 
County for disaster related expenses. 

g. Mobilize to a site approved by the County and commence with site set-up activities 
to facilitate the timely receipt of HTRW. 

4.0 GENERAL SERVICES, COVERED WASTES AND GENERAL CONCEPT OF 
OPERATIONS 
4.1 General Services 

The Contractor shall mobilize to the County of Cameron, establish an HTRW processing 
facility at a suitable site acceptable to the County Engineer and collect, characterize, 
package, transport and dispose of the wastes detailed in Section 4.2.  
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The Contractor shall prepare, maintain and make available to all competent authorities 
any and all records as may be necessary to document the proper handling, transportation 
and disposal of all materials (as specified herein) and the costs associated with providing 
these services. 

4.2 Covered Wastes 

Hazardous, Toxic and Radiological Wastes (HTRW) including household hazardous waste 
(HHW), hazardous and toxic wastes found within public rights-of-way or on public 
property, low-level radiological wastes of the types found at small clinics and testing 
facilities, biological and medical wastes (including possibly infectious wastes), animal 
carcass wastes, petroleum products, compressed gases and other waste material or debris 
that requires special handling or disposal at specialized facilities.   

Sources of such waste include the public rights-of-way, public property, designated 
Temporary Debris Storage and Reduction Sites (TDSR), designated drop off sites and 
other locations within Cameron County. The scope of work includes materials from 
residential, non-residential or unidentified sources that come to rest on County property.  
The scope does not include private property, industrial sites or government facilities 
operated by agencies other than County or municipal governments.  The scope of work 
does not include explosives. 

The Contractor's responsibility includes small disaster-related spills or discharges in the 
County rights-of-way or on public property. The Contractor's responsibility will not 
include removal of from navigable waters or areas that are the responsibility of State or 
Federal agencies. 

Removal of materials from private property may be required when an imminent threat to 
human health and safety is present. The Contractor's responsibility will not include 
removal of such materials from private property unless specifically directed by the 
County Engineer. 

4.3   General Concept of Operations 

The County has developed the following general concept of operations for the Contractor. 
This concept may be modified upon an evaluation of the post- disaster situation. 

The Contractor shall mobilize all appropriate equipment and personnel to the Cameron 
County municipal area within 24 hours of receipt of the Notice to Proceed and have the 
HTRW processing site fully operational within 72 hours. The contractor must establish a 
self-sustaining base of operations and coordinate his efforts with the County Engineer or his 
designated representatives. 

The County will implement a program of public information designed to assist the 
Contractor. The program will inform the public of the need to collect and place HHW at 
curbside, along rights-of-way or at designated drop-off or collection points. The County 
will, to the extent practicable, coordinate the public information program with the 
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Contractor to facilitate the efficient segregation, marking, placement and pick-up of the 
material. 

The County will establish, in consultation with the Contractor, priorities for the collection 
of covered wastes. These priorities will generally be the collection of materials posing 
an imminent threat to public health and safety, materials whose release or potential release 
pose a threat to human health or the environment, materials within public rights-of-way 
and collection from curbside and TDSR sites. 

The Contractor shall establish and implement a curbside collection program in consultation 
with the County as soon as public rights-of-way are cleared for traffic. 

The Contractor shall receive HHW brought to the operations site by private citizens. 

The Contractor shall allow the County or its representatives to oversee and assess the 
collection, characterization, packaging, transportation, and disposal of HTRW through spot 
inspections of records and field activities. 

The Contractor shall respond to spills and the release of hazardous materials in public 
rights-of-way or other public property. Spill response will include the prevention of 
movement of materials into waterways or public rights-of-way, clean-up of spills and 
other releases, and notifying the County Engineer of any situation encountered that is are 
beyond the Contractor's response capabilities. 

The Contractor may conduct such recycling of materials as the Contractor is capable of 
accomplishing provided the recycling effort does not delay or interfere with the 
expeditious collection and disposal of HTRW from public rights-of-way and property. 
Recycling must be done at no cost to the County. 

The Contractor shall maintain such records as are required by law or regulation, whether or 
not specific herein, so as to demonstrate lawful collection, handling, transportation and 
disposal of all materials. The Contractor shall also provide cost accounting information as 
may be required by the County. 

The Contractor shall cooperate with the debris management contractor and TDSRS 
operators to facilitate the timely removal of HTRW from all TDSR sites. The 
Contractor shall make daily passes to each of the designated TDSR sites for collection of 
HTRW. 

5.0   IMPLEMENTATION 
5.1 Training and Qualifications of Personnel 

The Contractor shall ensure that all personnel involved with this program are properly 
trained, qualified and certified at the level of expertise required for the proper 
performance of the specified tasks.  Particular areas of concern are chemical 
compatibility, response to spills, first aid procedures and the requirements of 29CFR 
1910.120. 
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Contractor personnel shall be trained in the proper procedures for identifying and 
managing hazardous, biological, medical and radiological wastes in accordance with 
applicable Federal and State regulations.  The Contractor shall ensure that personnel are 
properly equipped with and trained to use any personal protective equipment appropriate 
to the safe handling of HTRW. 

The Contractor shall have a medical surveillance program for personnel who will be 
handling or potentially exposed to HTRW wastes.  The Contractor shall have 
appropriately trained and equipped personnel at the work site to detect and correct job-
related risks or hazardous conditions. 

The Contractor shall provide a two-person management team to participate in an annual 
disaster preparedness training program of not more than two days. 

5.2 Safety and Spill Contingency Plans 

The Contractor is responsible for assuring and maintaining safe working conditions and shall 
consider such factors as known hazards, volume of traffic and weather conditions when 
developing safety and operations plans. 

A.  Safety 
 
All operations must be performed in a safe manner in accordance with State and 
Federal regulations. Contractor shall operate all vehicles and equipment in a safe and 
effective manner. Special attention must be paid to the operation of collection trucks 
in residential areas following a natural disaster to preclude injury to recovery forces, 
residents and other persons in the area, particularly children. 
 
The Contractor shall follow basic personal protection guidelines, which include but 
are not limited to the following: 

1) Wearing of work uniforms, safety glasses/chemical splash goggles and safety 
shoes. 

2) Wearing of chemical resistant gloves and coveralls/apron when handling waste 
materials. 

3) Personnel packaging HTRW will require the appropriate level of protective gear, 
with the addition of a protective oversuit. 

4) Ensuring that individual air-purifying respirators equipped with organic 
vapor/acid gas/high efficiency combination cartridges are available to and used by 
personnel who are opening any containers. 

5) Segregation and packaging of liquid waste will require Tyvek coveralls/apron, 
chemical resistant gloves and boots. Additionally, respiratory protection and chemical 
goggles/face shield (if not using a full-face respirator) may be required. 



 

 45

6) Development, adherence to, enforcement of, and maintenance of a Site Safety Plan 
consistent with current OSHA requirements in 29CFR. 

7) Ensuring that all personnel involved in HTRW operations are properly trained 
(HAZWOPER, etc.) and certified consistent with current OSHA requirements in 
29CFR. 

B.  Spill Contingency Plan During Collection Operations 
 

The Contractor is responsible for coordination of collection activities with emergency 
responders. A list of emergency response organizations shall be maintained at the 
Contractor’s management facility and must include telephone numbers for TCEQ, 
ambulance and rescue services, and fire and police departments. Directions to the 
nearest hospital must be readily available to all personnel. 

Emergency response requirements include but are not limited to the 
following:  

  1)  Worker Related Emergency 

 The Contractor shall render minor first aid in situations of injury and 
exposure. 

 The Contractor shall maintain a first aid kit with sufficient supplies to care 
for minor injuries and exposure. 

 The Contractor shall provide an on-site personal eyewash station.  In 
situations of inhalation of a toxic compound, the individual(s) must be 
removed to fresh air and transported to an emergency medical facility. Other 
personnel will be evacuated as necessary. If transportation/evacuation by the 
Contractor is not feasible, personnel will continue first aid treatment until 
medical personnel arrive. 

 The Contractor shall have the equipment necessary to evaluate potentially 
radioactive materials. 

   2)  Waste Related Safety 

 Waste related incidents include but are not limited to splashes, spills, fires, 
explosions, chemical reactions or releases of toxic gases or vapors, and 
radiation 

 In a waste related emergency situation, the Contractor is responsible 
for assessing the situation and will initiate the appropriate action. 

 The Contractor shall maintain on-site emergency spill response equipment 
including Class ABC dry chemical fire extinguishers, absorbent and shovels. 

 Where appropriate, the Contractor shall restrict public access to the collection 
areas as deemed necessary. 

 Collection areas shall be designated non-smoking and shall be posted with 
"No-Smoking" signs. 
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 Notification of State and local emergency agencies is the responsibility of the 
Contractor. 

5.3 Generator Status and Acceptance for Disposal 

The County will be deemed to be the "generator" of all wastes for the purposes of Texas 
and Federal laws, rules, and regulations. The Contractor will be responsible for 
complying with all applicable Federal and State laws, rules and regulations from the 
time the materials are picked up or accepted from others by the Contractor until the 
materials are accepted at the final disposal site(s). 

The Contractor will ensure that all materials accepted for disposal are accepted at the final 
disposal site(s).  In the event that wastes are refused by the selected disposal site, the 
Contractor is responsible for making the materials acceptable for disposal or locate a site 
that can accept them. 

The Contractor will provide evidence of the lawful disposal of all materials in 
accordance with Section 5.16. 

5.4 Indemnification and Hold Harmless 

The Contractor shall indemnify, hold harmless and defend Cameron County, its 
officials, officers, agents and employees from any and all liabilities, claims, demands, 
actions, losses, damages and costs, including all costs of defense thereof, of any nature 
whatsoever, for injury to or death of persons or loss or damage to property, or for any 
other reason (except for those resulting from the negligence of the County’s officials, 
officers, agents, and employees) occurring on the premises or in any manner arising out 
of or connected with Contractor’s contractual obligations, including any claims, liabilities 
and actions based upon the acts or omissions of Contractor’s officers, agents and 
employees. 

5.5 General Rules Governing Personnel Handling HTRW 

Eating, drinking and smoking are strictly prohibited at active work locations. 

All atmosphere-supplied respiratory devices must meet at least the requirements of the 
specifications for Grade D breathing air as described in the Compressed Gas Association 
Commodity Specification G-7.1-1966. 

If evacuation is necessary, the Contractor shall ensure that: 

1) All on-site personnel are immediately alerted. 

2) All on-site personnel evacuated to pre-designated areas identified in the emergency 

plans. 

3) All personnel who have duties at the site are accounted for. 
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No person may be assigned to a task that requires the use of respiratory protection until they 
are determined by a physician to be physically capable of using such devices and 
then properly trained and certified in the use of the equipment. 

Beards, facial hair and sideburns (which may interfere with respirator sealing) are 
prohibited for all personnel using respiratory protection, including Contractor, County 
staff, visitors, volunteers, State and Federal representatives. 

Parking of non-essential vehicles outside of the designated parking area at the processing 
site is prohibited. 

The Contractor will have the authority to remove anyone from the collection site and 
prohibit their re-entry if the Contractor determines that the person is not properly 
qualified and equipped to be there or if the person threatens site safety and/or security. 

All personnel shall observe the County's and Contractor's drug and alcohol policies. 

5.6 Site and Operational Security 

The Contractor is responsible for all activities at the facility identified for accepting, storing, 
processing and recycling of HTRW. The facility shall be secured daily at closing by 
locking all samples, packaged chemicals, site materials, emergency equipment, etc., in 
appropriate storage or containment structures. 

Any storage building or transport trailer containing collected wastes must be appropriately 
marked and placarded. 

5.7 Identification, Testing and Processing Procedures 

The Contractor shall work with the County Engineer or his representatives in assessing the 
volumes, types and locations of HTRW located within the County following a hurricane. 

The Contractor shall be responsible for identifying, classifying and segregating waste for 
proper packaging, transportation and disposal. 

The Contractor shall test waste or have it tested to the extent necessary or practical for 
packaging and transport according to United States Department of Transportation (DOT) 
hazard classes and disposal requirements. The Contractor will provide equipment for use on-
site to identify and categorize waste for disposal. 

The Contractor shall make an initial determination, where possible, if the material can be 
classified and whether it is safe to transport. 

The Contractor shall maintain complete and proper records of the types and quantities of 
materials collected, where and when they were collected and, where it is possible to 
determine such, the original generator or source of the materials. 
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5.8 Collection 

5.8.1 General Collection Procedures 

The Contractor shall be responsible for responding to the collection requirements based 
on priorities established by the County Engineer. 

The Contractor shall be responsible for collecting debris from curbside, County 
rights-of-way, all TDSR sites and from private property when specifically authorized 
by the County Engineer due to an imminent threat to human health and safety. 

The Contractor shall take appropriate measures to contain any wastes that cannot be 
effectively removed and which might spread or cause additional hazards. 

The Contractor shall collect HTRW only during daylight hours. 

The Contractor shall collect hazardous waste in accordance with a schedule developed 
in concert with the County Engineer. In general, it is anticipated that the Contractor 
will make a minimum of three passes through the various communities in the County: 

 Initial pass - within 72 hours of being notified by the County that a street, block or 
populated area of the County is cleared 

 Second pass - approximately one week later 

 Third pass - approximately three weeks after the second pass 

The Contractor shall make daily passes to each of the designated TDSR sites or 
citizen drop-off points for collection of HTRW. 

Contractor will not have to canvass the entire County road system, but will be directed 
to specific sites in rural areas as the need for removal of hazardous materials is 
identified. 

The Contractor shall provide for communication with all vehicles during daily 
operations. 

The Contractor is encouraged to provide appropriate recycling or beneficial reuse of 
materials, where practical. The preferred method of waste management is recycling 
or reuse followed by RCRA incineration or chemical treatment. Recycling and reuse 
of material, however, must not interfere with the timely and efficient removal of 
HTRW from public spaces. Land disposal is to be minimized to the extent possible. 

During curbside pick-up of HHW, the Contractor may consolidate packages into lab 
packs or over-packs. Bulking or mixing of materials will not be allowed at curbside. 

5.8.2 Provision for Shipping Containers 
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The Contractor shall provide containers and packaging for shipping hazardous wastes 
that meet all applicable State and Federal transportation and disposal requirements. 
Shipping containers shall, to the maximum extent possible, conform to the container 
sizes listed in the Price Proposal Form (Exhibit A) portion of this Contract. 

5.8.3 Other Pre-Shipment Tasks 

The Contractor shall utilize an inventory control system that ensures proper record 
keeping and manifesting of hazardous waste shipments. Preparation of waste for 
shipment must be in accordance with applicable DOT and TCEQ regulations regarding 
packaging, labeling, marking and display of placards. 

5.9 Transportation 

Contractor shall establish procedures for transportation of materials in accordance with all 
applicable Federal and State requirements concerning the transportation of HTRW. Such 
procedures shall be designed to ensure the prevention of loss of material and the efficient 
movement of material to the temporary storage/processing site and to the final disposal 
site. 

5.10 Temporary Storage/Processing Site 

The Contractor shall establish a temporary storage and processing facility for the segregation 
and recycling of HTRW in conformance with all applicable Federal and State 
requirements. The site must be acceptable to the County Engineer. 

Immediately upon gaining access to the site and before conducting any operations, the 
Contractor shall obtain soil and groundwater samples at locations deemed suitable by 
the County Engineer, to establish baseline criteria of the soil and water at the site and 
identify any background levels of contaminants.  A minimum of 20 soil sampling sites 
and 10 groundwater sampling sites will be identified.  The Contractor shall initiate any 
follow-up sampling and analysis deemed necessary by the County Engineer.  Upon 
completion of the project work, the Contractor shall obtain additional soil and 
groundwater samples from the same locations and any others deemed appropriate by 
the County Engineer, and submit those for analysis by the same laboratory.  Copies of 
all reports and analyses shall be provided to the County Engineer immediately upon 
receipt.  The Contractor may be held liable for any site contamination caused by his/her 
activities at the site. 

The Contractor shall establish a program for temporary storage and processing of HTRW 
that protects the site from contamination, provides for appropriate worker safety, establishes 
effective recycling and materials segregation procedures, and properly protects, secures, 
packages and prepares for shipment all materials taken to the site. 

5.11 Testing 
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The Contractor shall conduct testing of materials for appropriately classifying, segregating, 
packaging, transporting and disposing of HTRW. Such testing shall be designed to ensure 
that incompatible materials are not commingled, ensure the efficient packaging of similar 
materials and provide information necessary to select appropriate disposal sites. Testing 
shall take place only at the approved storage/processing site. 

5.12 Batch Processing 

Batch processing of materials will be allowed by the Contractor in the interest of time and 
cost-effectiveness. As a matter of public safety, batch processing will be allowed only at the 
storage/processing site. Batch processing at any other location is prohibited. In cases where 
batch processing is undertaken, the Contractor will characterize the materials, record the 
nature of the materials and segregate by grouping materials of the same hazard 
characteristics. 

5.13 Preparation of Material for Transport 

The Contractor shall supply all necessary technical personnel, labor, equipment and 
materials to properly collect, categorize, package, mark, label, and load for transport all 
HTRW collected. 

The Contractor shall, to the extent practicable, remove and segregate all HTRW. 
Following receipt of the material, the Contractor's chemist will check each container 
for proper labeling and identification. If the container is properly identified, the material 
will be segregated according to hazard class and prepared for packaging. 

Once materials are properly identified, the Contractor shall recheck them for compatibility, 
list the contents on the drum container sheets, and pack the materials into drums or other 
appropriate containers. 

All drums will be packed by the Contractor according to EPA and DOT guidelines for 
proper transportation, storage and disposal of hazardous waste. All bottles, bags, or boxes 
received must be closed and placed in a drum bound with a steel band and bolt or placed 
in a drum or other acceptable container that is sealed. The drum or container must be 
filled with lightweight, inert absorbent, sufficient to contain the entire volume of waste. 
DOT shipping information, hazard labels, EPA codes and a packing slip will be placed on 
the drum. The drums will then be given a specific Contractor code number. 

The Contractor shall place the properly packaged, labeled and manifested drums in a 
trailer, or other sealed container, for storage prior to transportation to a licensed storage 
facility. The load will be transported in fully permitted trucks, rail cars or other authorized 
vehicles. The ultimate disposal of the hazardous waste will take place at federally permitted 
hazardous waste sites previously identified to, and approved by, the County. 

5.14 Transportation for Disposal 

All materials shall be transported in DOT-approved vessels or vehicles. All materials 
shall be transported in accordance with applicable Federal and State regulations. 
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5.15 Disposal 

All HTRW shall be disposed of lawfully in a properly permitted facility. 

All HTRW shall be disposed of in accordance with applicable Federal and State regulations. 
The Contractor shall provide the County with the name, location and facility permit 
number of all disposal facilities prior to the shipment of any HTRW. 

5.16 Record Keeping 

The Contractor must properly prepare and maintain all manifests and destruction 
documents. 

The Contractor shall provide certificates of disposal showing container numbers, types and 
volumes of materials for all waste and methods of disposal. Copies of all manifests must 
be provided to the County. 

Copies of certificates of destruction for all wastes taken from within the County under this 
contract must be provided to the County. 

5.17 Contractor-Created Releases 

The Contractor is wholly responsible for the cleanup and any associated costs for any and 
all releases of hazardous or toxic materials that occur as a result of the Contractor's activities 
at the pick-up sites, at the storage/processing site, during transportation or at a disposal 
facility. Provisions for response and cleanup will be made according to the requirements of 
Section 5.2.B. The Contractor will clean up such spills, at his expense, in accordance with 
State and Federal regulations and verify that the cleanup meets applicable standards. The 
County reserves the right to verify costs and quality of any such cleanup required of the 
Contractor in performing tasks under the terms and conditions of this Contract. 

6.0   DAILY REPORTS 
In order to track progress in removing disaster generated HTRW, the Contractor shall 
submit a daily report detailing progress in collecting and disposing of HTRW. The report 
will be made in writing to the County Engineer by 11:00 AM on the day following that 
on which the work was performed. 

The daily report shall include: 
a. Areas of the County where HTRW was collected. 
b. To the maximum extent practicable, an itemized list of waste quantities 

collected, transported, and disposed of.   This list must be separated by 
disposal method and site. 

c. A description of any areas of concern or potential difficulties in performing 
such programs in the future including recommendations for modification to 
collection procedures. 

d. Letters or Certificates of Disposal/Destruction demonstrating proper disposal 
of hazardous wastes. 
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7.0 ADDITIONAL REQUIREMENTS 
The Contractor shall allow the County Engineer or his designated representatives to visit and 
inspect the collection activities, storage/processing site and all disposal facilities and to 
review, examine and obtain copies of all records associated with work on the project. 

The Contractor shall submit reports detailing the breakdown of the costs for 
supplies, collection, transportation and disposal.  The report shall be filed within thirty 
(30) days of completing the disposal process for any and all wastes accepted during a 
collection event.  The Contractor shall submit all cost accounting data that may be 
required by the County. 

8.0 FEES AND PAYMENT 
Invoices shall be submitted in accordance with the unit prices and disposal requirements 
specified in this Contract. Any special requirements generating the need for additional fees 
must be approved by the County prior to such expenditure. 

Ten percent (10%) of the total Contract amount for any given collection event will be 
retained by the County until the satisfactory completion of all waste disposal activities, 
including the receipt by the County of the reports specified in Section 5.16. The Contractor 
shall provide all documents pertaining to the disposition of all HTRW including but not 
limited to shipping manifests, bills of lading, disposal certificates, certificates of destruction, 
certificates of recycle, land ban forms and waste characterization forms. Within thirty (30) 
days of receipt of this information, the County will pay the full retained amount for the 
given collection event. If, however, any questions arise as to the disposition of any waste, 
the County will withhold payment until the questions are resolved as specified in this 
proposal. 

9.0   CONTRACTOR PERFORMANCE REVIEW 
The County will periodically review the performance of the Contractor with regard to 
timeliness, efficiency, effectiveness of reporting and daily communications, safety, billing 
and overall performance. A final performance review will take place between thirty (30) and 
sixty (60) days following the end of the contract term. 

Both parties will be given the opportunity to address specification conformance, market 
conditions and other factors affecting the HTRW collection and disposal. 

B.  REGULATORY CITATIONS 

Contractors will collect, characterize, transport and dispose of all HTRW in accordance with 
applicable federal and state regulations. The following, is a general list of material types with their 
respective EPA and TCEQ regulatory citations. 

Material Type EPA Citation             TCEQ Citation 
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Toxic  
Hazardous  
Household Hazardous 
Radioactive  
Petroleum  
Asbestos  
Polychlorinated Biphenyls 

40 CFR 710-720, 761-763 
40 CFR 261 40  
CFR 261 40  
CFR 190-195 40  
CFR 279 40  
CFR 763 40  
CFR 761 

Title 30 Part 1 Chapter 330 
Title 30 Part 1 Chapter 330 
Title 30 Part 1 Chapter 335 
Title 30 Part 1 Chapter 336 
Title 30 Part 1 Chapter 343 
Title 30 Part 1 Chapter 330 
Title 30 Part 1 Chapter 330 

 
NOTE: This is a partial list of regulatory citations which pertain to some of the major 
types of HTRW which are likely to be encountered in a post-disaster situation. This 
information has been provided solely as a reference to assist in the Proposer in preparing 
the submittal. 
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EXHIBIT A:  PRICE PROPOSAL 
 

COLLECTION, CHARACTERIZATION, PACKAGING, TRANSPORTATION AND 
DISPOSAL OF HAZARDOUS WASTE DURING  

POST-HURRICANE/DISASTER RECOVERY OPERATIONS 

 

IN ORDER TO BE CONSIDERED RESPONSIVE, A PRICE PROPOSAL MUST 
ACCOMPANY THE RESPONSE TO THIS RFP. 
 
THE PRICE PROPOSAL MUST: 

 Be in the form and format shown in the Price Proposal Form in this Exhibit A 
 Be accompanied by References in the format shown in Attachment A hereto 
 Be accompanied by an Affidavit in the format shown in Attachment B hereto 
 Be accompanied by Residence Certification in the format shown in Attachment C 

ALTERNATIVE PROPOSAL OPPORTUNITY 

Cameron County is also issuing a Request for Proposals for: 

DEBRIS MANAGEMENT – REMOVAL & DISPOSAL POST-HURRICANE /DISASTER 
RECOVERY OPERATIONS.   

 
A Proposer MAY, at the Proposer’s sole discretion, submit proposals for both projects in a 
combined format if the Proposer believes that he/she can provide all of the services required for 
both projects in a more cost-efficient manner than might be the case for two independent 
projects, provided that: 

5. Proposer MUST obtain the Requests for Proposals for both projects;  
6. Proposer MUST submit complete responses to both RFPs individually, satisfying all 

requirements for each individual RFP and submitting all required documentation, 
including fully executed Price Proposals in the specified formats for each RFP 
independently;  

7. Proposer MUST submit additional documentation to address his/her capabilities to 
perform both projects simultaneously and to demonstrate how that will benefit Cameron 
County; and,  

8. Proposer must submit a Price Proposal Summary Sheet that reflects the total proposed 
price for performing both projects simultaneously. 

NOTE: Proposer’s submitting responses to the RFPs for both projects WILL NOT receive 
preferential consideration and proposers responding to only one of the project RFPs will not 
be penalized.  Consideration of combined proposals will not be initiated until evaluation of 
all individual proposals is completed and the best qualified proposers in terms of 
qualifications, experience and price have been identified. 
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Cameron County MAY, at the County’s sole discretion, select a single Proposer for both 
projects, provided that: 

5. The County determines that it is in the County’s best interests to do so; 

6. When evaluated against all other fully qualified proposers for each project individually, 
the Proposer is deemed best qualified to perform the services required for each project 
individually; 

7. When evaluated against all other Price Proposals submitted by fully qualified proposers 
for each project individually, the Proposer’s Price Proposals are found to be reasonable 
and competitive; and, 

8. The County Engineer concludes that the Proposer is best qualified to provide all of the 
required services for both projects and can do so in a manner and at a combined price that 
provides substantial advantages for the County. 
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PRICE PROPOSAL 

Date: _____________ 
 
Proposal of, ___________________________________________________________________ 
a Corporation organized and existing under the laws of the State of ___________________ 

Or 
 
a Partnership or Individual doing business as _______________________________________ 

TO: The County of Cameron, Texas 

Gentlemen: 
The undersigned hereby proposes to furnish all labor, equipment, materials, tools, and 

services necessary for the categorization, packaging, transportation and disposal of Hazardous 
Toxic and Radiological Wastes (HTRW), and to perform the work required for: 

COLLECTION, CHARACTERIZATION, PACKAGING, TRANSPORTATION AND 
DISPOSAL OF HAZARDOUS WASTE DURING  

POST-HURRICANE/DISASTER RECOVERY OPERATIONS 

at the locations set out by the Contract Provisions and Specifications and in strict accordance with the 
contract documents for the following prices, to-wit: Collection, Characterization, Packaging, 
Transportation and Disposal of Hazardous Waste For Post-Hurricane/Disaster Recovery 
Operations in Cameron County. 
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QUANTITY AND PRICE SHEET 
 

LIQUID HAZARDOUS WASTES: 

  

 

Bid Item Container Size Disposal Method Unit Price Estimated 
Number of Units 

Extended Price 

1 55 Gallon Incineration $ 300 $ 
2 55 Gallon Injection $ 40 $ 
3 85 Gallon Incineration $ 80 $ 
4 85 Gallon Injection $ 8 $ 
5 Vacuum Truck 

2,800 Gallons 
Injection $ 4 $ 

6 Vacuum Truck 
2,800 Gallons 

Recycle Oil $ 4 $ 

7 Vacuum Truck 
2,800 Gallons 

Incineration $ 4 $ 

8   $   

9   $   

10   $   

11   $   

12   $   

 
SUBTOTAL (ITEMS 1 THROUGH 12) 
 

 
60,000 Gallons 

 
$ 
 

 
DRY HAZARDOUS WASTES: 
 
Bid Item Container Size Disposal Method Unit Price Estimated Number 

of Units * 
Extended Price 

13 Roll Off Box Landfill $ 20 $ 
14   $   
15   $   

16   $   

 
SUBTOTAL (ITEMS 13 THROUGH 16) 
 

 
200,000 Pounds 

 
$ 
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MOBILIZATION, PREPRATION OF PLANS, AND DOCUMENTATION 
 

Bid 
Item 

Container Size Disposal Method Unit Price Estimated 
Number of Units 

Extended Price 

17 Mobilize 
Personnel & 
Equipment 

N/A 
See Notes 

$ 1 $ 

18 Work Plan 
Preparation 

N/A 
See Notes 

$ 1 $ 

19 Health & 
Safety Plan 
Preparation 

N/A 
See Notes 

$ 1 $ 

20 Daily Project 
Documentation 

N/A 
See Notes 

$ 90 Work Days $ 

21 Waste 
Categorization 

Liquid 
See Notes 

$  $ 

22 Waste 
Categorization 

Dry 
See Notes 

$  $ 

23 Sampling Liquid 
See Notes 

$  $ 

24 Sampling Dry 
See Notes 

$  $ 

25 Analysis Liquid 
See Notes 

$  $ 

26 Analysis Dry 
See Notes 

$  $ 

28   $   

28   $   

 
SUBTOTAL (ITEMS 17 THROUGH 28) 
 

  
$ 

 
 
SET UP TEMPORARY WASTE PROCESSING SITE.  Approximately 300’ x 300’, including 
perimeter fencing; 3 bermed and lined waste segregation areas (approx. 50’ x 50’ each), temporary 
sanitation facilities, temporary power and lighting equipment, decontamination station, all necessary 
ancillary equipment, and pre-use soil and groundwater sampling and analysis (20 soil samples; 10 
groundwater samples): 
 
Bid Item Temporary Site Set-up and pre-

use soil/water 
testing 

Unit Price Estimated 
Number of Units 

Extended Price 

29   $ 1 $ 
30   $   
31   $   

 
SUBTOTAL (ITEMS 29 THROUGH 31) 
 

  
$ 



 

 59

CLOSE OUT TEMPORARY WASTE PROCESSING SITE.  Including removal of all 
equipment and appurtenances and post-use soil and groundwater sampling and analysis (20 soil 
samples; 10 groundwater samples): 
 
Bid Item Temporary Site Set-up and pre-

use soil/water 
testing 

Unit Price Estimated 
Number of Units 

Extended Price 

32   $ 1 $ 
33   $   
34   $   

 
SUBTOTAL (ITEMS 32 THROUGH 34) 
 

  
$ 

 
PICK UP OF HAZARDOUS WASTE AND TRANSPORTATION OF THAT WASTE TO 
THE PROCESSING SITE.  Including personnel and equipment.  Assume 4-person crews, 10 hour 
workdays for 90 consecutive days:  
 
Bid Item Pickup and Transportation of 

HTRW 
4-person crew, 10 hr/day, 90 

consecutive days 

Unit Price Estimated 
Number of Units 

Extended Price 

35  $ 1 $ 
36  $   
37  $   

 
SUBTOTAL (ITEMS 35 THROUGH 37) 
 

  
$ 

 
 
 
BID TOTAL (ITEMS 1 THROUGH 37) 

 
$ 
 

Notes: 

1. The estimate amount of waste for the project is based on an event impacting 20,000 households 
at 3 gallons of liquid and 10 pounds of dry HTRW generated per impacted household, for a 
total of 60,000 gallons of liquid waste and 200,000 pounds of dry waste.   

2. The Estimated Number of Units is defined by number of containers/truckloads needed to dispose 
of the liquid and dry wastes via the disposal methods specified.  Proposers may propose unit 
prices and estimated quantities for other methods of disposal; however, prices for all items 
shown on the form must still be provided as they will be the primary basis for comparisons. 

3. Vacuum truck capacity is defined as approximately 2,800 gallons or 50 barrels 

4. Roll off box capacity is defined as approximately 10,000 pounds or 20 cubic yards 

5. Line items for Mobilization, Preparation of Plans and Documentation should reflect 
expected costs in those areas for what Contractor actually expects to supply. If those costs are 
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included in disposal rates, Contractor should so state. 

6. Line items for Waste Categorization, Sampling and Analysis should be indicated for specific 
materials Contractor expects to encounter (paints, solvents, pesticides, etc.) Use as many lines as 
necessary. If costs are included in disposal rates, Contractor should so indicate. 

7. Contractor may add other line items in any block for services he/she feels should be 
identified individually; however, those prices are not to be extended into the bid total column 
and they will not be considered for bid evaluation purposes. 

The undersigned hereby declares that he has visited the site and has carefully examined the 
Contract Provisions and Specifications and the County's Standard Form of Contract and the 
contract documents relating to the work covered by his/her bid, that he agrees to do the work, 
and that he understands that the representations made by the County are in no sense a warranty 
but are mere estimates for the guidance of the Contractor. 

Performance and Payment Bonds: Upon notification of award of contract, we will execute the 
formal contract within ten (10) calendar days. Upon receipt of written work order (Notice to 
Proceed), we will submit performance and payment bonds within 72 hours. The bid bond 
attached, in the amount of 5% of the highest amount bid, is to become the property of the 
County of Cameron in the event the contract and bonds are not executed within the time set 
forth as liquidated damages for the delay and additional work caused thereby. 

Minority/Minority Business Enterprise (MBE) Participation: Upon notification of award of 
contract, within 2 days (5 days for Contractors outside Cameron County) of receipt of bids, 
submit to the County Engineer, in writing, the names and addresses of MBE firms participating 
in the contract. 

Number of Signed Sets of Documents: The contract and all bonds will be prepared in not less 
than 7 counterparts (original signed) sets. 

Time of Completion: The undersigned agrees to complete the work within 90 days from the date 
designated by a Work Order. 

The undersigned further declares that he will provide all necessary tools and apparatus, do all the 
work and furnish all materials and do everything required to carry out the above mentioned work 
covered by this proposal, in strict accordance with the contract documents and the requirements 
pertaining thereto, for the sum or sums above set forth. 

 
Receipt of the following addenda is acknowledged (addenda number): 
 
 
Respectfully submitted: 
 
Company Name: 
Address:  
Telephone & Fax Numbers:  
Submitter's Name & Title:  
 
(SEAL - If Bidder is Corporation) 
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ALTERNATE (COMBINED) PRICE PROPOSAL FORM 

FOR: CONSIDERATION OF SINGLE VENDOR AWARD FOR BOTH PROPOSALS - DEBRIS MANAGEMENT -- REMOVAL AND 
DISPOSAL POST-HURRICANE/DISASTER RECOVERY OPERATIONS – CAMERON COUNTY, TEXAS – RFP NO. 1452A1 AND COLLECTION, 
CHARACTERIZATION, PACKAGING, TRANSPORTATION AND DISPOSAL OF HAZARDOUS WASTE DURING POST-
HURRICANE/DISASTER RECOVERY OPERATIONS – RFP # 1452A3 
 
PART A – Volume based pricing for 2,000,000 cubic yard debris disaster 
 
 

Item/Description 
 

Estimated  
Unit Price 

 
Extension 

Quantity Unit 

1. 0 Debris Removal and Disposal Operations     
1.1 Pickup from Public Property or maintained Rights of 
Way and hauling to a designated Temporary Debris 
Storage and Reduction (TDSR) site or Disposal Facility 
15 or less miles away (one-way miles). 
(Trips with one-way miles in excess of 15 miles 
compensated at the rate quoted in Items 1.2., 1.3 or 1.4). 

1,000,000 CY   

1.2 Pickup from Public Property or maintained Rights of 
Way and hauling to a designated Temporary Debris 
Storage and Reduction (TDSR) site or Disposal Facility 
16 to 30 miles away (one-way miles). 
(Trips with one-way miles in excess of 30 miles 
compensated at the rate quoted in Items 1.3 or 1.4). 

1,000,000 CY   

1.3 Pickup from temporary debris transfer sites, if 
established, and hauling to a designated Disposal Facility 
31.0 to 60.0 miles away (one-way miles).  Volume 
reduction will not take place. 
(Trips with one-way miles in excess of 60 miles 
compensated at the rate quoted in Item 1.4). 

500,000 CY   

1.4 Pickup from a Temporary Debris Transfer site and 
hauling to a Disposal Facility 61.0 – 120.0 miles away 
(one-way miles).  Volume reduction will not take place. 
 

500,000 CY   
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2.0 Removal and Disposal of Stumps and Hazardous 
Limbs 

    

2.1 Extract, remove and dispose of the eligible stump and 
root ball and back filling of the root cavity with 
compacted soil of trees that are not uprooted and larger 
than 24 inches in diameter (measured two feet from the 
ground).  Stumps must have more than 50% of their root 
ball exposed.  Stumps placed along maintained Rights of 
Way by others will be paid under Items 1.1 through 1.4 
above. (See NOTE 2 below).   

500 Each   

2.2 Removal and disposal of hazardous hanging limbs 
greater than 2 inches in diameter. 

1,000 Each Tree   

3.0 Temporary Debris Storage and Reduction Site 
Operations 

    

3.1 Temporary Debris Management Site operation, debris 
acceptance, pile management, and material loading for 
transport.  Price includes construction of inspection 
towers as specified in the scope of work. 

2,000,000 CY   

3.2 Volume reduction of debris through grinding and/or 
chipping.  (See NOTE 3 below) 

1,000,000 CY   

3.3 Volume reduction through air curtain incineration. 
(See NOTE 3 below) 

1,000.000 CY   

3.4 Pre-use Baseline soil and groundwater sampling and 
post-use Follow-Up sampling at 20 soil sample sites and 
10 groundwater sample sites 

40 soil samples 
& 20 water 
samples 

EACH   

4.0 Contractual costs     
4.1 Bonding     
4.2 Preparation of operations plans     
4.3 Project management & documentation costs     
4.4 Other (specify)     
5.0 Grand Total     
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NOTES: 
1. Unit Prices, unless otherwise indicated, shall include all labor (operators, laborers, and supervisors), equipment and materials including but not 
limited to: supplies, equipment maintenance, repairs, repair parts, fuels, lubricants, cellular phones, transportation, traffic control and housing, if 
required, necessary to accomplish the project. The quantities and distributions are estimated for the purpose of ensuring consistency in evaluations 
of proposals. Locations of sites, debris quantities, destinations, material densities, etc. may differ substantially in an actual disaster. 
 
2. Stumps less than 24 inches in diameter, with attached root balls, will be considered to be normal debris and payment for loading, hauling, and 
dumping shall be provided under Items 1.1 through 1.4.  Removal and disposal of all stumps, regardless of shape, size or weight, that are placed on 
the rights-of-way by others (i.e. contractors did not extract them from public property or property of eligible Private Non Profit organizations) will 
be at the unit cost rate (Items 1.1 through 1.4) for regular debris using the Stump Conversion Table shown below which was develop by FEMA.   
 
3. To determine the cubic yards for grinding or burning stumps with root balls greater than 24 inches in diameter, the CONTRACTOR shall count 
the number of stumps and based on their diameter, use the table below to convert to cubic yards.  This calculated volume related to stumps greater 
than 24 inches in diameter can be added to the volume of other debris for purposes of reduction and payment under Items 3.2 (Grinding) and 3.3 
(Incineration). 

STUMP CONVERSION TABLE 
Stump Diameter 

(Inches) 
Cubic Yards Stump Diameter 

(Inches 
Cubic Yards Stump Diameter 

(Inches 
Cubic Yards 

6 0.3 33 7.8 60 25.8 
7 0.4 34 8.3 61 26.7 
8 0.5 35 8.8 62 27.6 
9 0.6 36 9.3 63 28.4 
10 0.7 37 9.8 64 29.4 
11 0.9 38 10.3 65 30.3 
12 1 39 10.9 66 31.2 
13 1.2 40 11.5 67 32.2 
14 1.4 41 12 68 33.1 
15 1.6 42 12.6 69 34.1 
16 1.8 43 13.3 70 35.1 
17 2.1 44 13.9 71 36.1 
18 2.3 45 14.5 72 37.2 
19 2.6 46 15.2 73 38.2 
20 2.9 47 15.8 74 39.2 
21 3.2 48 16.5 75 40.3 
22 3.5 49 17.2 76 41.4 
23 3.8 50 17.9 77 42.5 
24 4.1 51 18.6 78 43.6 
25 4.5 52 19.4 79 44.7 
26 4.8 53 20.1 80 45.9 
27 5.2 54 20.9 81 47 
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28 5.6 55 21.7 82 48.2 
29 6 56 22.5 83 49.4 
30 6.5 57 23.3 84 50.6 
31 6.9 58 24.1   
32 7.3 59 24.9   
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Part B – Hourly Prices 
For Temporary Debris Storage and Reduction Site Set-up and Closure 

and Debris Clearance for First 70 Hours 
Equipment and Labor Rates 

Equipment Type Hourly 
Equipment 

Rate 

Hourly 
Labor 
Rate 

Total 
Hourly 
Rate 

Air Curtain Pit Burner    
Air Curtain Refractory Incinerator    
Bobcat Loader    
Bucket Truck w/Operator    
Chipper/Mulcher (8” throat)    
Chipper/Mulcher (12” throat)    
Crash Truck w/Impact Attenuator    
Crew Foreman w/Cell Phone and Pickup    
Dozer, Tracked, D5 or similar    
Dozer, Tracked, D6 or similar    
Dozer, Tracked, D7 or similar    
Dozer, Tracked, D8 or similar    
Dump Truck, 16 CY-20 CY    
Dump Truck, 21 CY-30 CY    
Generator and Lighting    
Grader w/12’ Blade    
Hydraulic Excavator, 1.5 CY    
Hydraulic Excavator, 2.5 CY    
Knuckleboom Loader    
Laborer w/Chain Saw    
Laborer w/small tools, traffic control, flag person    
Lowboy Trailer w/Tractor    
Log Skidder    

Mobile Crane (Adequate for hanging limbs/leaning trees)    

Operations Manager w/Cell Phone and Pickup    
Pickup Truck, .5 Ton    
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For Temporary Debris Storage and Reduction Site Set-up and Closure 
and Debris Clearance for Access in First 70 Hours 

Equipment and Labor Rates 
Equipment Type Hourly 

Equipment 
Rate 

Hourly 
Labor 
Rate 

Total 
Hourly 

Rate 
Soil Compactor 80 HP    
Soil Compactor 81 HP+    
Soil Compactor, Towed Unit    
Stump Grinder 30” diameter or less    
Stump Grinder greater than 30” diameter    
Traffic Control, Temporary Single Lane Closure    
Traffic Control, Temporary Road Closure    
Tree Climber s/Chainsaw    
Truck, Flatbed    
Tub Grinder, 800 to 1,000 HP    
Waste Collection Rear Loader Truck    
Water Truck    
Wheel Loader, 2.5 CY, 950 or similar    
Wheel Loader, 3.5 – 4.0 CY, 966 or similar    
Wheel Loader, 4.5 CY, 980 or similar    
Wheel Loader-Backhoe, 1.0 – 1.5 CY    
    
Other – Please List    
    
    
    
 
Part B unit prices for equipment such as: air curtain burners/incinerators, chipper/mulchers and tub grinders do not pertain to debris management site operations 
that are included under Part A. 

 
Part B unit prices for Traffic Control do not pertain to debris collection and removal operations from public property and public maintained Rights-of-Way, 
which are included under Part A. 
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ALTERNATE (COMBINED) PRICE PROPOSAL FORM 

FOR: CONSIDERATION OF SINGLE VENDOR AWARD FOR BOTH PROPOSALS 
- DEBRIS MANAGEMENT -- REMOVAL AND DISPOSAL POST-HURRICANE/DISASTER 
RECOVERY OPERATIONS – CAMERON COUNTY, TEXAS – RFP NO. 1452A1  AND 
COLLECTION, CHARACTERIZATION, PACKAGING, TRANSPORTATION AND DISPOSAL 
OF HAZARDOUS WASTE DURING POST-HURRICANE/DISASTER RECOVERY 
OPERATIONS – RFP # 1452A3 

 
QUANTITY AND PRICE SHEET 

 
LIQUID HAZARDOUS WASTES: 

  

 

Bid 
Item 

Container 
Size 

Disposal Method Unit Price Estimated 
Number of Units 

Extended Price 

1 55 Gallon Incineration $ 300 $ 
2 55 Gallon Injection $ 40 $ 
3 85 Gallon Incineration $ 80 $ 
4 85 Gallon Injection $ 8 $ 
5 Vacuum 

Truck 
2,800 Gallons 

Injection $ 4 $ 

6 Vacuum 
Truck 
2,800 Gallons 

Recycle Oil $ 4 $ 

7 Vacuum 
Truck 
2,800 Gallons 

Incineration $ 4 $ 

8   $   

9   $   

10   $   

11   $   

12   $   

 
SUBTOTAL (ITEMS 1 THROUGH 12) 
 

 
60,000 Gallons 

 
$ 
 

 
DRY HAZARDOUS WASTES: 
 

Bid 
Item 

Container 
Size 

Disposal 
Method 

Unit Price Estimated 
Number of Units 

* 

Extended Price 

13 Roll Off Box Landfill $ 20 $ 
14   $   
15   $   

16   $   

 
SUBTOTAL (ITEMS 13 THROUGH 16) 
 

 
200,000 Pounds 

 
$ 
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MOBILIZATION, PREPRATION OF PLANS, AND DOCUMENTATION 
 

Bid 
Item 

Container Size Disposal 
Method 

Unit Price Estimated 
Number of 

Units 

Extended Price 

17 Mobilize 
Personnel & 
Equipment 

N/A 
See Notes 

$ 1 $ 

18 Work Plan 
Preparation 

N/A 
See Notes 

$ 1 $ 

19 Health & 
Safety Plan 
Preparation 

N/A 
See Notes 

$ 1 $ 

20 Daily Project 
Documentation 

N/A 
See Notes 

$ 90 Work Days $ 

21 Waste 
Categorization 

Liquid 
See Notes 

$  $ 

22 Waste 
Categorization 

Dry 
See Notes 

$  $ 

23 Sampling Liquid 
See Notes 

$  $ 

24 Sampling Dry 
See Notes 

$  $ 

25 Analysis Liquid 
See Notes 

$  $ 

26 Analysis Dry 
See Notes 

$  $ 

28   $   

28   $   

 
SUBTOTAL (ITEMS 17 THROUGH 28) 
 

  
$ 

 
 
SET UP TEMPORARY WASTE PROCESSING SITE.  Approximately 300’ x 300’, 
including perimeter fencing; 3 bermed and lined waste segregation areas (approx. 50’ x 50’ 
each), temporary sanitation facilities, temporary power and lighting equipment, 
decontamination station, all necessary ancillary equipment, and pre-use soil and groundwater 
sampling and analysis (20 soil samples; 10 groundwater samples): 
 

Bid 
Item 

Temporary 
Site 

Set-up and pre-
use soil/water 

testing 

Unit Price Estimated 
Number of Units 

Extended Price 

29   $ 1 $ 
30   $   
31   $   

 
SUBTOTAL (ITEMS 29 THROUGH 31) 
 

  
$ 
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CLOSE OUT TEMPORARY WASTE PROCESSING SITE.  Including removal of all 
equipment and appurtenances and post-use soil and groundwater sampling and analysis (20 
soil samples; 10 groundwater samples): 
 

Bid 
Item 

Temporary 
Site 

Set-up and pre-
use soil/water 

testing 

Unit Price Estimated 
Number of Units 

Extended Price 

32   $ 1 $ 
33   $   
34   $   

 
SUBTOTAL (ITEMS 32 THROUGH 34) 
 

  
$ 

 
PICK UP OF HAZARDOUS WASTE AND TRANSPORTATION OF THAT WASTE 
TO THE PROCESSING SITE.  Including personnel and equipment.  Assume 4-person 
crews, 10 hour workdays for 90 consecutive days:  
 

Bid 
Item 

Pickup and Transportation of 
HTRW 

4-person crew, 10 hr/day, 90 
consecutive days 

Unit Price Estimated 
Number of Units 

Extended Price 

35  $ 1 $ 
36  $   
37  $   

 
SUBTOTAL (ITEMS 35 THROUGH 37) 
 

  
$ 

 
 
 
BID TOTAL (ITEMS 1 THROUGH 37) 

 
$ 
 

Notes: 

8. The estimate amount of waste for the project is based on an event impacting 20,000 
households at 3 gallons of liquid and 10 pounds of dry HTRW generated per impacted 
household, for a total of 60,000 gallons of liquid waste and 200,000 pounds of dry 
waste.   

9. The Estimated Number of Units is defined by number of containers/truckloads needed to 
dispose of the liquid and dry wastes via the disposal methods specified.  Proposers may 
propose unit prices and estimated quantities for other methods of disposal; however, 
prices for all items shown on the form must still be provided as they will be the primary 
basis for comparisons. 

10. Vacuum truck capacity is defined as approximately 2,800 gallons or 50 barrels 

11. Roll off box capacity is defined as approximately 10,000 pounds or 20 cubic yards 
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12. Line items for Mobilization, Preparation of Plans and Documentation should reflect 
expected costs in those areas for what Contractor actually expects to supply. If those 
costs are included in disposal rates, Contractor should so state. 

13. Line items for Waste Categorization, Sampling and Analysis should be indicated for 
specific materials Contractor expects to encounter (paints, solvents, pesticides, etc.) Use 
as many lines as necessary. If costs are included in disposal rates, Contractor should so 
indicate. 

14. Contractor may add other line items in any block for services he/she feels should be 
identified individually; however, those prices are not to be extended into the bid total 
column and they will not be considered for bid evaluation purposes. 

The undersigned hereby declares that he has visited the site and has carefully 
examined the Contract Provisions and Specifications and the County's Standard Form 
of Contract and the contract documents relating to the work covered by his/her bid, that 
he agrees to do the work, and that he understands that the representations made by the 
County are in no sense a warranty but are mere estimates for the guidance of the 
Contractor. 

Performance and Payment Bonds: Upon notification of award of contract, we will 
execute the formal contract within ten (10) calendar days. Upon receipt of written work 
order (Notice to Proceed), we will submit performance and payment bonds within 72 
hours. The bid bond attached, in the amount of 5% of the highest amount bid, is to 
become the property of the County of Cameron in the event the contract and bonds are 
not executed within the time set forth as liquidated damages for the delay and 
additional work caused thereby. 

Minority/Minority Business Enterprise (MBE) Participation: Upon notification of 
award of contract, within 2 days (5 days for Contractors outside Cameron County) of 
receipt of bids, submit to the County Engineer, in writing, the names and addresses of 
MBE firms participating in the contract. 

Number of Signed Sets of Documents: The contract and all bonds will be prepared in 
not less than 7 counterparts (original signed) sets. 

Time of Completion: The undersigned agrees to complete the work within 90 days from the 
date designated by a Work Order. 

The undersigned further declares that he will provide all necessary tools and apparatus, do all 
the work and furnish all materials and do everything required to carry out the above 
mentioned work covered by this proposal, in strict accordance with the contract documents 
and the requirements pertaining thereto, for the sum or sums above set forth. 

 
Receipt of the following addenda is acknowledged (addenda number): 
Respectfully submitted: 
 
Company Name: 
Address:  
Telephone & Fax Numbers:  
Submitter's Name & Title:  
(SEAL - If Bidder is Corporation) 
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EXHBIT B:  CAMERON COUNTY CONTRACTS 
 
 

RFP NO. 1452A3 
 

COLLECTION, CHARACTERIZATION, PACKAGING, TRANSPORTATION 
AND DISPOSAL OF HAZARDOUS WASTE DURING  

POST-HURRICANE/DISASTER RECOVERY OPERATIONS 
 
 
STANDARD FORM OF CONTRACT 

STATE OF TEXAS 
 

COUNTY OF 
CAMERON  

THIS CONTRACT, MADE AND ENTERED INTO THIS THE __________ DAY OF 
_____________, A.D., by and between the County of Cameron thereunto duly authorized so 
to do, hereinafter termed "County", and __________________________, hereinafter termed 
"Contractor". 

WITNESSETH: That for and in consideration of the payments and agreements 
hereinafter mentioned, to be made and performed by the County, and under the conditions 
expressed in the bond bearing every date herewith, the Contractor, hereby agrees with County, 
to commence and complete COLLECTION, CHARACTERIZATION, PACKAGING, 
TRANSPORTATION, AND DISPOSAL OF HAZARDOUS WASTE FOR POST-
HURRICANE/DISASTER RECOVERY OPERATIONS, and all extra work in connection 
therewith, under the terms as stated in the General Conditions of the Contract, Special 
Conditions of the Contract, Technical Specifications and Plans and at their own proper 
cost and expense to furnish all the materials, supplies, machinery, equipment, tools, 
superintendence, labor, insurance, and other accessories, with the conditions and prices stated 
in the Proposal attached hereto, in accordance with all General Conditions of the Contract, 
Special Conditions of the Contract, Technical Specifications and Plans and in accordance with 
the Plans, which include all maps or written explanatory matter thereof, and the specifications 
therefore, together with the Contractor's written approval, and the General Conditions of the 
Contract, Special Conditions of the Contract, Technical Specifications and Plans and the 
Construction Bonds hereto attached, all of which are made a part hereof and collectively 
evidence and constitute the entire Contract. 

The Contractor hereby agrees to commence work within 24 hours after the date written 
notice to do so shall have been given to him, and to substantially complete same within 90 
calendar days, after the date of the written notice to commence work. 

The County agrees to pay the Contractor in current funds for the performance of the 
Contract in accordance with the price proposal submitted therefore, subject to additions and 
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deductions as provided in the General Conditions of the Contract, and to make payment on 
account thereof as provided therein. 

Contractor further agrees not to do any work unless he has received a valid Purchase 
Order issued by Cameron County for payment of the work to be accomplished. 

This Contract shall remain in effect for a period of five (5) years, with annual re-
qualification and price adjustment in accordance with the Contract Documents. The County 
reserves the right to not initiate work under this Contract. Either party may terminate this 
Contract prior to the five (5) year time period without cause by giving ten (10) days written 
notice to the other party of its intention to terminate the Contract. 
 

 Due to the nature of this Contract, the County does not guarantee a minimum or 

maximum volume of work. 

This instrument contains the entire agreement between the parties relating to the rights 
herein granted and obligations herein assumed. Any oral representations or modifications 
concerning this instrument shall be of no force or effect, excepting a subsequent modification 
in writing, signed by the party to be charged. This Contract may be amended, provided that no 
amendment, modification, or alteration of the terms of this Contract shall be binding unless 
the same is in writing and duly executed by the parties hereto. 

All notices to Cameron County shall be sent by certified or registered mail, addressed 
to: Cameron County Judge, Cameron County Courthouse, 1100 East Monroe Street, 
Brownsville, Texas 78520, and Cameron County Engineer, 1390 West Expr. 83, San Benito, 
TX., or at such other address as the COUNTY may otherwise designate. All notices to 
Contractor shall be sent certified or registered mail, addressed to: 
_________________________________________________or at such other address as said 
Contractor may otherwise designate in writing.  

This Contract shall be governed by the laws of the State of Texas and venue shall be 
in Cameron County. 

IN WITNESS WHEREOF, the parties of these presents have executed this Contract 
in quadruplicate in the year and day first above written. 

(Contractor) (County)    Cameron County Judge 

ATTESTED BY: 

_____________________, County Clerk 
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Attachment A:  References 
RFP Title __________________                        Proposer’s Name__________________   
 

             REFERENCES 
 
Please list three (3) references of current customers who can verify the quality of service 
your company provides.  The County prefers customers of similar size and scope of work 
to this RFP. 
THIS FORM MUST BE RETURNED WITH YOUR RFP. 
 

REFERENCE ONE 
 
Government/Company Name: _______________________________________ 
 
Address: ____________________________________________________ 
 
Contact Person and Title: ___________________________________________ 
 
Phone: ________________________ e-mail address: ________________________ 
 
Contract Period: __________    Scope of Work___________________________ 
 
 
 

REFERENCE TWO 
 
Government/Company Name: _______________________________________ 
 
Address: ________________________________________________________ 
 
Contact Person and Title: ___________________________________________ 
 
Phone: ______________________ e-mail address: __________________________ 
 
Contract Period: ____________    Scope of Work___________________________ 
 
 
 

REFERENCE THREE 
 
Government/Company Name: ________________________________________ 
 
Address: _________________________________________________________ 
 
Contact Person and Title: _________________________________________ 
 
Phone: _________________ e-mail address: _________________________________ 
 
Contract Period: ___________    Scope of Work__________________________ 
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Attachment B:  Price Affidavit  
           
STATE OF TEXAS 
COUNTY OF CAMERON 

 
AFFIDAVIT 

 
The undersigned certifies that the proposed prices contained in this RFP response have 
been carefully checked and are submitted as correct and final and if this RFP is accepted 
(within 60 days) agrees to furnish any and/or all items upon which prices are offered, at 
the price(s) and upon the conditions contained in the Specifications. 
 
BEFORE ME, the undersigned authority, a Notary Public in and for the State of _____, 
on this day personally appeared ___________________________ 
 
Who, after having first been duly sworn, upon oath did depose and say that the foregoing 
RFP response is submitted by ____________________________, hereinafter called 
“Proposer,” is the duly authorized agent of said company and that the person signing said 
proposal has been duly authorized to execute the same.  Proposer affirms that they are 
duly authorized to execute this contract, that this company, corporation, firm, partnership 
or individual has not prepared this RFP in collusion with any other Proposer.  The 
Proposer is not a member of any trust, pool or combination to control the price of 
products or services RFP on, or to influence any person to RFP or not to RFP thereon.  I 
further affirm that the Proposer has not given, offered to give, nor intends to give, at any 
time hereafter, any economic opportunity, future employment, gift, loan, gratuity, special 
discounts, trip, favor, or service to a public servant in connection with the submitted RFP.  
The contents of this RFP as to prices, terms or conditions of said RFP have not been 
communicated by the undersigned nor by any employee or agent to any other person 
engaged in this type of business prior to the official opening of this RFP. 
 
Name and Address of Proposer: 
________________________________ 
 
________________________________ 
 
________________________________ 
 
Telephone number__________                     Fax number______________________          
Signature __________________ Name: __________________Title: 
__________________ 
 
SWORN TO AND SUBSCRIBE BEFORE ME THIS__________day 
of____________20_______. 
      ____________________  ______________  
_________ 
      Notary Public in and for   County                   
State 
THIS FORM MUST BE RETURNED WITH YOUR RFP 
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Attachment C:  Residence Certification  

          
 

RESIDENCE CERTIFICATION 
 
 
Pursuant to Texas Government Code 2252.001 et seq., as amended, Cameron County 
requests Residence Certification.  2252.001 et seq. of the Government Code provides 
some restrictions on the awarding of governmental contracts; pertinent provisions of 
2252.001 are stated below: 
 

“Nonresident Proposer” refers to a person who is not a resident. 
 

“Resident Proposer” refers to a person whose principal place of business is 
 in this state, including a contractor whose ultimate parent company or 
 majority owner has its principal place of business in this state. 
 

 
� I certify that ______________________________________________________is 

a Resident 
                                                 (Company Name) 

Proposer of Texas as defined in Government Code 2252.001. 
 
 
� I certify that ___________________________________________________ is a 
Nonresident                                                   
                                                                         (Company Name) 

Proposer as defined in Government Code 2252.001 and our principal place of business 
is _______________________________________________________________. 
                                                        (City and State) 
 

 
 
 
 
 
 
 
 
 
 
 
 

THIS FORM MUST BE RETURNED WITH YOUR RFP 
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Attachment D 
 
 
CAMERON COUNTY EXPRESSLY REQUESTS THAT BIDDERS / PROPOSERS NOT 
DISCUSS THIS ENGAGEMENT OR THIS BIDDER’S / PROPOSER’S PLANS, EXPERIENCE 
OR CREDENTIALS WITH OTHER BIDDERS / PROPOSERS OR ANY MEMBER OF 
COMMISSIONERS’ COURT, ANY COUNTY OFFICIAL, OR ANY EVALUATION COMMITTEE 
MEMBER APPOINTED BY COMMISSIONERS COURT.  EXCLUDED ARE PRE-BID OR PRE-
PROPOSAL CONFERENCES, EVALUATION COMMITTEE SCHEDULED VENDOR 
PRESENTATIONS OR VENDOR INTERVIEWS, OR EVALUATION COMMITTEE SCHEDULED 
EQUIPMENT OR SERVICES DEMONSTRATIONS. YOU MAY CONTACT THE PURCHASING 
AGENT /PURCHASING DEPARTMENT AT ANY TIME. 
  
FROM RFP OPENING DATE THROUGH COMMISSIONERS COURT MEETING FOR 
SELECTION, VENDORS WILL NOT APPROACH THE COUNTY JUDGE OR 
COMMISSIONERS TO DISCUSS MATTERS PERTAINING TO THIS RFP.  
 
 
 

    01. Has any individual with the firm submitting this Proposal/Bid/Response made any contact with any 
member of Commissioners Court, any County Official, or an Evaluation Committee member concerning 
this Invitation to Bid/RFP/RFQ, other than questions to the Assistant County Auditor/Purchasing 
Officer? 
 
____________________________________________________________________________________
____________________________________________________________________________________
____________________________________________________________________________________
____________________________________________________________________________________
____________________________________________________________________________________ 

 
 

       02.     Has any individual with the firm submitting this Proposal/Bid/Response made any contact with any other 
Bidder or Proposer concerning this Invitation to Bid/RFP/RFQ? 

      
____________________________________________________________________________________
____________________________________________________________________________________
____________________________________________________________________________________
____________________________________________________________________________________ 

 
 
 
 
 
 
 
 
_________________________________________         _________ 
 Signature of person submitting this RFP                                                                Date 
 

 
 
 

THIS FORM MUST BE RETURNED WITH YOUR RFP 
 



  

 77

Attachment E 
 

ORDER NO. 2007O2005 
 
THE STATE OF TEXAS § 
    § 
COUNTY OF CAMERON § 
 

ORDER ADOPTING CONTRACTING RULES  
FOR PERSONS INDEBTED TO COUNTY 

 
 WHEREAS, pursuant to V.T.C.A., Local Government Code, Section 262.0276, a 
commissioners’ court is authorized to adopt rules permitting a county to refuse to enter into a 
contract or other transaction with a person indebted to the county; 
 
 WHEREAS, the Commissioners Court of Cameron County finds it is in the best interest 
of Cameron County to adopt such rules; 
 
 NOW THEREFORE, BE IT ORDERED by the Commissioners Court of Cameron 
County, that the following rules be adopted regarding Cameron County and persons interested in 
doing business with Cameron County: 
 

1. Cameron County may refuse to enter into a contract or other transaction with a 
person with a past due debt to Cameron County, including delinquent ad valorem 
taxes, even if the person is the lowest bidder or successful proposer; and  

 
2. For purposes of this Order, a debt is past due if it is not received in the 

County Treasurer’s Office by the due date in a written agreement or notice, 
and ad valorem taxes are past due if not received in the County Tax 
Assessor/Collector’s Office by February 1st following the January 1st on 
which the ad valorem taxes are due.   

    
3. For purposes of this Order, a person includes an individual, sole proprietorship, 

corporation, nonprofit corporation, partnership, joint venture, limited liability 
company, and any other entity that proposes or otherwise seeks to enter into a 
contract or other transaction with Cameron County requiring approval by the 
Commissioners Court. 

 
    ADOPTED this     13      day of March, 2007. 
 
Taxpayer Identification Number (T.I.N.): _________________________________________________ 
 
Cameron County Acct #’s: Real Estate ____________________ Personal Property___________________ 
 
 
01.           Is the person or the firm submitting this RFP current with all local and State taxes? 
               
_____________________________________________________________________________________ 
 
                    _____________________________________________________                     ______ 
                    Signature of person submitting this RFP                                                               Date 

 
THIS FORM MUST BE RETURNED WITH YOUR RFP 
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Attachment F 
 
 

Certification Regarding Debarment, Suspension Ineligibility 

 

As is required by the Federal Regulations Implementing Executive Order 12549, 
Debarment and Suspension, 45 CFR Part 76, Government-wide Debarment and 
Suspension, in the applicant certifies, to the best of his or her knowledge and belief, 
that both it and its principals:  

a.  Are not presently debarred, suspended, proposed for debarment, declared 
ineligible, or         voluntarily excluded from participation in this transaction 
by any federal department or agency;  

b.    Have not within a three-year period preceding this bid/proposal and/or 
application been convicted of or had a civil judgment rendered against them 
for commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (federal, state or local) 
transaction or contract under a public transaction, violation of federal or 
state antitrust statutes or commission of embezzlement, theft, theory, 
forgery, bribery, falsification or destruction of records, making false 
statements, or receiving stolen property;  

c.    Are not presently indicted for or otherwise criminally or civilly charged by 
a   government entity with commission of any of the offenses enumerated 
herein; and  

d.    Have not within a three-year period preceding this bid/proposal and/or 
application had   one or more public transactions terminated of cause or 
default.  

 Signature: _________________ _____________ _  

Print Name: ____________________ 
 

 Title: ________________________ __________ _  

 Telephone Number: ________________ ______ _  

Date: ___________________                                         
  

If the Bidder / Proposer is unable to certify to all of the statements in this Certification, 
such Bidder / Proposer should attach an explanation to this Bid / Proposal.  
 

 
 

THIS FORM MUST BE RETURNED WITH YOUR RFP 
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Attachment F (page 2)  

 
SWORN STATEMENT ON DEBARMENT 

 
 

               This SWORN statement is submitted with project number 
_____________________________________ 

 
               By:  _________________________________________________________________________ 
   (PRINT INDIVIDUALS NAME AND TITLE)   
               For:  

__________________________________________________________________________ 
                 (PRINT NAME OF ENTITY SUBMITTING SWORN STATEMENT) 

 
               whose business address is:                      

______________________________________________________________________________ 
              
                

                     CITY                             STATE                              ZIP                     VOICE PHONE 
 and if applicable its Federal Employee Identification Number (FEIN) is: ______________ 

 
(INDICATE WHICH STATEMENTS APPLY) 

    _____ Neither the entity submitting this SWORN statement, nor any of its officers, directors, 
executives, partners, shareholders, employees, members or agents who are active in the 
management of the entity, nor any affiliate of the entity has been charged with and convicted of 
a public entity crime.  

 
    _____ The entity submitting this SWORN statement, or one or more of its officers, directors, 

executives, partners, shareholders, employees, members, or agents who are active in the 
management of the entity, or an affiliate of the entity HAS BEEN CHARGED WITH AND 
CONVICTTED OF A PUBLIC ENTITY CRIME. 

 
    _____   The entity submitting this SWORN statement is not present on any Federal list of debarred 

contractors, nor been debarred from any other type of contracting. 
 
           ______________________________ 
            AUTHORIZED SIGNATURE 
 
          ______________________________ 
           (Printed Name)                       (Title) 
 
          Sworn to and subscribed before me this ______ day of _______________, _____. 
 
          Personally known ____________ OR Produced identification ____________________________________ 
        SHOW TYPE OF IDENTIFICATION 
          Notary Public State of ________, County of _____________ My commission expires ___________ 
 
         ____________________________________________________________________________ 
         (PRINTED/TYPED/ OR STAMPED COMMISSIONED NAME OF NOTARY PUBLIC)  

 
THIS FORM MUST BE RETURNED WITH YOUR RFP 
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Attachment G 
 

CONFLICT OF  INTEREST QUESTIONNAIRE   FORM CIQ  

For vendor doing business with local governmental entity     

This questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session.  OFFICE USE ONLY  

This questionnaire is being filed in accordance with Chapter 176, Local Government Code,  Date Received  

by a vendor who has a business relationship as defined by Section 176.001 (1-a) with a local    

governmental entity and the vendor meets requirements under Section 176.006(a).     

By law this questionnaire must be filed with the records administrator of the local governmental    

entity not later than the 7th business day after the date the vendor becomes aware of facts    

that require the statement to be filed. See Section 176.006(a-1), Local Government Code.    

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local    

Government Code. An offense under this section is a misdemeanor.     

1     Name of vendor who has a business relationship with local governmental entity.     

 2.    □     Check this box if you are filing an update to a previously filed questionnaire.     

 (The law requires that you tile an updated completed questionnaire with the appropriate tiling authority not  
 later than the 7th business day after the date on which you became aware that the originally tiled questionnaire was  
 incomplete or inaccurate.)      

  3..   □.   Name of local government officer about whom the information in this section is being disclosed.   

   Name of Officer     

This section (item 3 including subparts A, B, C, & D) must be completed tor each officer with whom the vendor has an  

        employment or other business relationship as defined by Section 176.001 (1-a), Local Government Code.  Attach additional  
pages to this Form CIQ as necessary.     

A Is the local government officer named in this section receiving or likely to receive taxable income, other than investment  

income from the vendor?     

 □Yes  □No     

B. Is the vendor receiving or likely to receive taxable income, other than investment income, tram or at the direction of the local  

government officer named in this section AND the taxable income is not received tram the local governmental entity?  

 □Yes  □No    

C. Is the tiler of this questionnaire employed by a corporation or other business entity with respect to which the local?  

government officer services as an officer of director, or holds an ownership interest of one percent or more?   

 □Yes  □No     

D. Describe each employment or business and family relationship with the local government officer named in this section.  

4.    □       

 Signature of vendor doing business with the governmental entity   Date   
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Adopted 8/7/2015 
NEPOTISM CHART 

 
                                                                                                     

                                                                                                                     AFFINITY KINSHIP 
                                                                                                                       Relationship by Marriage 

      The chart below shows 
 Affinity Kinship (relationship by marriage) 
 Consanguinity Kinship (relationship by blood) 

for purposes of interpreting nepotism as defined 
in VTCA Government Code, Chapter 573, 
§§573.021 - .025 

 
 
 
 
 
 
 
 
 
 
                                CONSANGUINITY KINSHIP 
                                          Relationship by Blood 
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Attachment H 
 
 

DISCLOSURE OF INTERESTS 
 

MUST BE FILLED OUT AND SUBMITTED WITH THE BID/RFP/RFQ 
IF DISCLOSING: BIDDER / PROPOSER MUST ALSO FILE WITH THE COUNTY 

CLERK’S OFFICE 
THE PURCHASING DEPT. WILL NOT BE FILING ON THE PROPOSER’S BEHALF 

 
Cameron County, Texas requires all persons or firms seeking to do business with the 
County to provide the following information.  Every question must be answered.  If the 
question is not applicable, answer with “N/A.”  By law this questionnaire must be filed 
with the records administrator (County Clerk’s Office) of the local government. 
 
 
Date ____________ 
 
 
FIRM NAME: _____________________________________________________ 

 

ADDRESS: _______________________________________________________ 

________________________________________________________________ 
 
 
 
FIRM is:  1.  Corporation (    )  2.  Partnership (    ) 3.  Sole Owner (    ) 

               4.  Association (     )  5.  Other (    )____________________________ 

 
 
 
        DISCLOSURE QUESTIONS 
 
 
 
If additional space is necessary, please use the reverse side of this page or attach separate 
sheet. 
 
 
 
1. State the names of each “employee, elected official, or member of Commissioners Court” 

of Cameron County having Substantial Interest in Business Entity Local Govt. Code 
171.002  
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DISCLOSURE OF INTERESTS (CONTINUED) 
 
 
     a)   For purpose of this chapter, a person has a substantial interest in a    
           business entity if:  
 

(1) the person owns 10 percent or more of the voting stock or shares of the  
      business entity or owns either 10 percent or more or $15,000 or more    
      of the fair market value of the business entity; or 

 
(2) funds received by the person from the business entity exceeds 10  
       percent of the person’s gross income for the previous year. 

 
b) A person has a substantial interest in real property if the interest is an   

             equitable or legal ownership with a fair market value of $2,500 or more. 
 

c)    A local public official is considered to have a substantial interest under   
        this section if a person related to the official in the first degree by consanguinity or 

affinity, as determined under Chapter 573, Government Code, has a substantial 
interest under this section. 

 

Name Title Department 

   

   

   

   

   

 
 

CERTIFICATE 
 
 
I certify that all information provided is true and correct as of the date of this statement, that I 
have not knowingly withheld disclosure of any information requested; and that supplemental 
statements will be promptly submitted to the Cameron County as changes occur. 
 
 
Certifying Person:  ________________________________Title: _____________ 
                                                  (Type or Print) 
 
 
Signature of Certifying Person: _______________________ Date: __________ 
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GENERAL TERMS & CONDITIONS (Requests for proposals (RFP)) 

ADDENDA: If RFP specifications, terms or conditions are revised, the Cameron County Purchasing 
Department will issue an addendum addressing the nature of the changes and notify interested potential 
Proposers. Proposers must acknowledge receipt and consideration of any such changes by signing the 
addendum and including it in the RFP package containing the Proposer’s submittal. 

ADVERTISING: Unless otherwise required by law, Proposers to County RFPs shall not publish and shall 
keep confidential their intentions and actions respecting any response to the RFP. 

AWARD: Cameron County may hold RFP responses for a period of sixty (60) days. Cameron County 
reserves the right to reject any or all responses to RFPs. Cameron County reserves the right to award a 
contract, if any, based on the Proposer’s response when compared to the EVALUATION CRITERIA (AS 
STATED IN THE RFP) and, in accordance with the laws of the State of Texas, reserves the right to waive 
any formality or irregularity, to make awards to more than one proposer. Commissioners Court reserves the 
right to determine the method and procedures for the final award of all RFPs at any time they may choose, 
regardless of the Point System used by the Evaluation Committee.  

BONDS: If the contract that may be entered into with the County will likely require a performance 
guarantee or bond, the Purchasing Department will attach a separate page to the RFP explaining those 
requirements.   

CANCELLATION AND TERMINATION: In any contract resulting from the RFP, the County shall 
have the right to cancel all or any part of the undelivered portion of the contract if (1) Proposer breaches 
any of the terms hereof, including, but not limited to, applicable warranties, and/or (2) Proposer becomes 
insolvent or files for bankruptcy. Such right of cancellation is in addition to, and not in lieu of, any other 
remedies which the County may have in law or equity.  Cancellation of work hereunder shall be effected by 
the delivery to the Proposer of a "Notice of Cancellation of Undelivered Work" specifying the extent to 
which performance of work, including all goods and services, under the contract is cancelled and the date 
upon which such cancellation becomes effective. 

The performance of work under any resulting contract may be terminated in whole, or in part, by the 
County in accordance with this provision. The County shall have the right to terminate all or any part of the 
contract if (1) the Proposer breaches any of the terms hereof, including, but not limited to, applicable 
warranties, and/or (2) Proposer becomes insolvent or files for bankruptcy. Such right of termination is in 
addition to, and not in lieu of, any other remedies which the County may have in law or equity. 
Termination of work hereunder shall be effected by the delivery to the Proposer of a "Notice of 
Termination" specifying the extent to which performance of work, including all goods and services, under 
the contract is terminated and the date upon which such termination becomes effective.   
 

    CHANGE ORDERS: No oral statement of any person shall modify or otherwise change, or affect the 
terms, conditions or specifications stated in the resulting contract.  All change orders to the contract will be 
made in writing by mutual consent of the Proposer and the County. 

CONTRACT RENEWALS: Contract Renewals must receive Commissioners Court approval. For 
contract renewal status and information, please contact Elisa Cisneros at 956-982-5405 e-mail: 
Elisa.Cisneros2@co.cameron.tx.us Cameron County Purchasing Dept. or Dylbia Jeffries 956-550-1340 
djefferies@co.cameron.tx.us at the Cameron County Civil Legal Division. Any price escalations are limited 
to those stated by the original contract terms. All contracts with a one (1) year renewal option require that 
the Proposer must notify Cameron County of any anticipated price increases in writing at least three 
months (90 calendar days) prior to the annual renewal award date unless otherwise specified within the 
specific provisions of the contract up for renewal. This allows the County sufficient time to find an 
alternative vendor if possible.  If Proposer fails to notify the County within time noted, it shall be assumed 
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that there will be no price increase for the following year’s award period if renewed. This procedure does 
not apply to any contract which allows for Open Market Price increases or Cost allowance increases.    

 

DISCRIMINATION:  In order to encourage fair employment practices, the Proposer agrees as follows: 
1.) Proposer will not discriminate against any employee or applicant for employment because of race, sex, 
color, age, religion, handicap, or national origin;  2) in all solicitations or advertisements for employees, the 
Proposer will state that all qualified applicants will receive consideration without regard to race, color, sex, 
age, religion, handicap or national origin; 3) the Proposer will furnish such relevant information and reports 
as requested by the County for the purpose of determining compliance with these regulations; and 4) failure 
of the Proposer to comply with these laws will be deemed a breach of contract and it may be cancelled, 
terminated or suspended in whole or in part as a result thereof. 

DISQUALIFICATION OF PROPOSER: Upon submitting a response to this RFP, Proposer certifies that 
the Proposer has not violated the antitrust laws of this state codified in Texas Business and Commerce 
Code 15.01, et seq., as amended, or the federal antitrust laws, and has not communicated directly or 
indirectly its RFP considerations, plan or response to any competitor or any other person engaged in such 
line of business.  Any and all responses may be rejected if the County believes that collusion exists among 
the Proposers. If multiples are submitted by a Proposer and after all responses to the RFPs are opened one 
or more of the responses are withdrawn, the result will be that all of the responses submitted by that 
Proposer will be withdrawn; however, nothing herein prohibits a Proposer from submitting multiples for 
different products or services. 

EVALUATION: All responses will be evaluated in accordance with law and reviewed to assure they are 
in the best interest of Cameron County. Evaluations shall be based on criteria bearing on price and 
performance of the items or services in the user environment. Any specific criteria section or sections 
identified elsewhere in this RFP may be evaluated by one or more evaluators once the basis and details of 
this process have been approved by the Purchasing Officer and acknowledged by the Evaluation 
Committee. Detailed information pertaining to this selective evaluation process is available to Proposers 
and the Commissioners Court upon request. Evaluation sheets and any summary of all responses are 
subject to review by the Cameron County Purchasing Department and Evaluation Committee's 
recommendation to Cameron County Commissioners Court. Compliance with all RFP requirements, 
delivery terms and needs of the using department are considerations in evaluating responses.  Pricing is 
NOT the only criterion for making a recommendation (see criteria and relative importance of price and 
other evaluation factors, if any, specified elsewhere in this RFP). The Cameron County Purchasing 
Department reserves the right to contact any Proposer, at any time, to clarify, verify or request information 
with regard to that Proposer’s response. The Cameron County Purchasing Department further reserves the 
right to hold negotiation discussions with any responsible Proposer determined to be reasonably susceptible 
of being selected for award in accordance with law. 
 

PROTEST PROCEDURES:  Procedure - This protest procedure is available to Proposers responding to 
this RFP and requesting a debriefing conference.  

 Debriefing Conference – A debriefing conference must be requested in writing to the Purchasing 
Department within five (5) business days from the date of the RFP award by the Cameron County 
Commissioners’ Court. Debriefing questions must be submitted in writing to the Purchasing Department no 
later than two (2) business days before the scheduled date for the Debriefing Conference. These questions 
will be answered at the debriefing conference. Follow- up questions must be submitted (in writing) no later 
than one (1) business day after the date of the Debriefing Conference and answered no later than two (2) 
business days after the date of the Debriefing Conference. Follow-up answers will be sent via e-mail or fax 
(if e-mail not available). For RFPs, Proposers are given the opportunity to ask questions of the Evaluation 
Committee relative to their responses and the Committee’s scores. 
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Protests are made: 1. To the Purchasing Department after the debriefing conference.  Proposer protests shall 
be received, in writing, by the Purchasing Department within five (5) business days after the debriefing 
conference. 2. To the Protest Committee, only after the protest to the Purchasing Department was not 
satisfactorily resolved. Protests to the Protest Committee shall be made within five (5) business days after 
the Proposer has received notification from the County Purchasing Department of its decision.  

Grounds for protest  

1. Errors were made in computing the score.  

2. The County failed to follow procedures established in the RFP, the Purchasing policy on acquisitions or 
applicable state or federal laws or regulations.  

3. Bias, discrimination or conflict of interest on the part of an evaluator.  Protests not based on these criteria 
shall not be considered. 

Format and Content - Protesting Proposers shall include, in their written protest to the Cameron County 
Purchasing Department, all facts and arguments upon which they rely.  Proposers shall, at a minimum, 
provide: 

1. Information about the protesting Proposer; name of firm, mailing address, phone number and name of 
individual responsible for submission of the protest.  

2.  Information about the acquisition and the acquisition method.   

3.  Specific and complete statement of the County’s action(s) being protested.  4. Specific reference to the 
grounds for the protest.  

5.  Description of the relief or corrective action requested.  

6. For protests to the Protest Committee, a copy of the Purchasing Department’s written decision on the 
protest.   

Review Process:  

1.  Upon receipt of a Proposer’s protest, the Purchasing Department shall postpone further steps in the 
acquisition process until the Proposer protest has been resolved.   

2. The Department’s internal protest review procedures consist of the following:  

a) The Purchasing Department shall perform an objective review of the protest by individuals not involved 
in the acquisition protested.  The review shall be based on the written protest material submitted by the 
Proposer.   

b)  A written decision will be delivered to the Proposer within five business days after receipt of the protest, 
unless more time is needed. The protesting Proposer shall be notified if additional time is necessary.  

Final Determination:  

The final determination shall:   

1. Find the protest lacking in merit and uphold the agency’s action; or  

2.  Find only technical or harmless errors in the agency’s acquisition process, determine the agency to be in 
substantial compliance, and reject the protest; or 3. Find merit in the protest and provide the agency options 
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which may include recommendations to a) correct its errors and reevaluate all proposals, and/or b) reissue 
the Proposer solicitation document; or c) make other findings and determine other courses of action as 
appropriate. 

Protest Committee Review Process: 

Protests to the Protest Committee may be made only for Protest Committee approved acquisitions, and only 
after review by County Purchasing Department. Protests of the decisions of County Purchasing Department 
shall be made by letter to the Protest Committee, who may establish procedures to resolve the protest.  
Protests shall be received by the Protest Committee within five business days after the decision of 
Purchasing Department in order to be considered. The Committee’s decision is final, with no further 
administrative appeal available. 

FISCAL FUNDING: A multi-year lease or lease/purchase arrangement (if requested by the Special 
Requirements/Instructions), or any contract continuing as a result of an extension option, must include 
“fiscal funding out” clause.  If, for any reason, funds are not appropriated to continue the lease or contract, 
said lease or contract shall become null and void on the last day of the current appropriation of funds.  After 
expiration of the lease, leased equipment shall be removed by the Proposer from the using department 
without penalty of any kind or form to Cameron County. All charges and physical activity related to 
delivery, installation, removal and redelivery shall be the responsibility of the Proposer. 

GRATUITIES AND PROHIBITION AGAINST PERSONAL INTEREST IN CONTRACTS:  Any 
elected or appointed official who has any substantial interest, either direct or indirect, in any business entity 
seeking to contract with the County, shall, before any vote or decision on any matter involving the business 
entity, file an affidavit stating the nature and extent of interest and shall abstain from any participation in 
the matter. This is not required if the vote or decision will not have any special effect on the entity other 
than its effect on the public. However, if a majority of the governing body is also required to file, and do 
file similar affidavits, then the member is not required to abstain from further participation. Attached and 
included in this RFP is a disclosure of all of this Company's business or pecuniary financial relationships 
with officers or employees of Cameron County or County entities (if any such relationships exist) which 
must be filled out, attached and included with the RFP response. The County may, by written notice to the 
Proposer, cancel this contract without liability to Proposer if it is determined by County that gratuities, in 
the form of entertainment, gifts, or otherwise, were offered or given by the Proposer, or any agent, or 
representative of the Proposer, to any officer or employee of Cameron County with a view toward securing 
a contract or securing favorable treatment with respect to the awarding or amending or the making or any 
determinations with respect to the performance of such a contract.  In the event this contract is cancelled by 
County pursuant to this provision, County shall be entitled, in addition to any other rights and remedies, to 
recover or withhold the amount of the costs incurred by Proposer in providing such gratuities. Proposer 
guarantees that he has not retained a person to solicit or secure any contract upon an agreement or 
understanding for a commission, percentage, brokerage or contingent fee, except for retention of bona fide 
employees or bona fide established commercial selling agencies maintained by the Proposer for the purpose 
of securing business.  
 

HISTORICALLY UNDERUTILIZED BUSINESS (HUB) CERTIFICATION: If Proposer is a 
Certified Historically Underutilized Business (HUB), please include a copy of your HUB Certificate with 
your response. This information will assist Cameron County in the percentage tracking of HUB utilization.    

INSURANCE: The Proposer shall secure and maintain, throughout the duration of the Contract, insurance 
of such types and in such amounts as may be necessary to protect the Proposer and the interests of the 
County against all hazards or risks of loss as hereinafter specified. The form and limits of such insurance, 
together with the insurer, shall be acceptable to the County. It shall be the responsibility of the Proposer to 
maintain adequate insurance coverage at all times. Failure of the Proposer to maintain adequate coverage 
shall not relieve the Proposer of any contractual responsibility or obligation. 
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MAINTENANCE: Maintenance required for equipment requested in RFPs should be available in 
Cameron County by a manufacturer authorized maintenance facility.  Costs for this service shall be shown 
on the Pricing/Delivery Information form.  If Cameron County opts to include maintenance, it shall be so 
stated in the purchase order and said cost will be included.  Service will commence only upon expiration of 
applicable warranties and should be priced accordingly. 

MATERIAL SAFETY DATA SHEETS: Under the "Hazardous Communication Act", commonly known 
as the "Texas Right to Know Act", a Proposer must provide to the County with each delivery, material 
safety data sheets which are applicable to hazardous substances defined in the Act.  Failure of the Proposer 
to furnish this documentation will be cause to reject any RFP applying thereto. 

NAME BRANDS: Specifications may reference name brands and model numbers.  It is not the intent of 
Cameron County to restrict responses to RFPs in such cases, but to establish a desired quality level of 
merchandise or to meet a pre-established standard common to similar existing items.  Proposers may offer 
items of equal stature and standard, but the burden of proof of such stature and standard rests with 
Proposers.  Cameron County shall act as sole judge in determining equality and acceptability of products 
offered. 

PRICING: Prices for all goods and/or services shall be firm for the duration of the contract and shall be 
stated on the Pricing/Delivery Information form.  Prices shall be all inclusive: No price changes, additions, 
or subsequent qualifications will be honored during the term of the contract.  All prices must be written in 
ink or typewritten.  Pricing on all transportation, freight, drayage and other charges are to be prepaid by the 
Proposer and included in the price.  If there are any additional charges of any kind, other than those 
mentioned above, specified or unspecified, Proposer MUST indicate the items required and attendant costs 
or forfeit the right to payment for such items.  Where unit pricing and extended pricing differ, unit pricing 
prevails. 
 

RECYCLED MATERIALS: Cameron County encourages the use of products made of recycled materials 
and shall give preference in purchasing to products made of recycled materials if the products meet 
applicable specifications as to quantity and quality.  County will be the sole judge in determining product 
preference application. 

SCANNED RE-TYPED RESPONSE: If in its RFP response, Proposer either electronically scans, re-
types, or in some way reproduces the County's published RFP package, then in event of any conflict 
between the terms and provisions of the County's published RFP specifications, or any portion thereof, and 
the terms and provisions of the RFP response made by Proposer, the County's RFP specifications as 
published shall control.  Furthermore, if an alteration of any kind to the County's published RFP 
specifications is only discovered after the contract is executed and is or is not being performed, the contract 
is subject to immediate cancellation. 

SILENCE OF SPECIFICATIONS: The apparent silence of specifications as to any detail, or the 
apparent omission from it of a detailed description concerning any point, shall be regarded as meaning that 
only the best commercial practices are to prevail and that only material and workmanship of the finest 
quality are to be used.  All interpretations of specifications shall be made on the basis of this statement.  
The items furnished under this contract shall be new, unused of the latest product in production to 
commercial trade and shall be of the highest quality as to materials used and workmanship.  The 
manufacturer furnishing these items shall be experienced in design and construction of such items and shall 
be an established supplier of the item needed in the RFP. Substitute items will not be accepted unless 
approved (in advance). 

SUPPLEMENTAL MATERIALS: Proposers are responsible for including all pertinent product data in 
the returned RFP package. Literature, brochures, data sheets, specification information, completed forms 
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requested as part of the RFP package and any other facts which may affect the evaluation and subsequent 
contract award should be included.  Materials such as legal documents and contractual agreements, which 
the Proposer wishes to include as a condition of the RFP response must also be in the returned RFP 
response package. Failure to include all necessary and proper supplemental materials may be cause to reject 
the Proposer’s entire RFP. 

TITLE TRANSFER: Title and Risk of Loss of goods shall not pass to Cameron County until Cameron 
County actually receives and takes possession of the goods at the point or points of delivery.  Receiving 
times may vary with the using department.  Generally, deliveries may be made between 8:30 a.m. and 4:00 
p.m., Monday through Friday.  Proposers are advised to consult the using department for instructions.  The 
place of delivery shall be shown under the "Special Requirements/Instructions" section of this RFP package 
and/or on the Purchase Order as a "Deliver to:" with the address. 

USAGE REPORTS: Cameron County reserves the right to request, and receive at no additional cost up to 
two (2) times during the contract period, a usage report detailing the products and/or services furnished to 
date under a contract resulting from this RFP.  The reports must be furnished no later than five (5) working 
days after written request and itemize all purchases to date by 

Cameron County department with a description, of each item purchased, including the manufacturer, 
quantity of each item purchased, the per unit and extended price of each item purchased, and the total 
amount and price of all items purchased. 

WARRANTY PRICE: (a) The price to be paid by the County shall be that contained in Proposer’s 
response to the RFP which Proposer warrants to be no higher than Proposer’s current prices on orders by 
others for products of the kind and specification covered by this agreement for similar quantities under 
similar or like conditions and methods of purchase. In the event Proposer breaches this warranty, the prices 
of the items shall be reduced to the Proposer’s current prices on orders by others, or in the alternative, 
County may cancel this contract without liability to Proposer for breach or Proposer’s actual expense.  

(b) The Proposer warrants that no person or selling agency has been employed or retained to solicit or 
secure this contract upon an agreement or understanding for commission, percentage, brokerage, or 
contingent fee excepting bona fide employees of bona fide established commercial or selling agencies 
maintained by the Proposer for the purpose of securing business.  For breach or violation of this warranty, 
the County shall have the right in addition to any other right or rights to cancel this contract without 
liability and to deduct from the contract price, or otherwise recover the full amount of such commission, 
percentage, brokerage or contingent fee.  

Proposers shall furnish all data pertinent to warranties or guarantees which may apply to items in the RFP.  

Proposers may not limit or exclude any implied warranties.  

Proposer warrants that products sold and services provided to the County shall conform to the highest 
commercial and/or professional standards in the industry and laws established by the U.S. Department of 
Labor, U.S. Department of Homeland Security, Occupational Safety and Health Administration and 
O.S.H.A. Act of 1970. In the event any product does not conform to OSHA Standards, where applicable, 
Cameron County may return the product for correction or replacement at the Proposer’s expense.  If 
Proposer fails to make the appropriate correction within a reasonable time, Cameron County may correct at 
the Proposer’s expense.    

 WARRANTY ITEMS/PRODUCTS: Proposer warrants that products sold and services provided to the 
County shall conform to the highest commercial and/or professional standards in the industry and laws 
established by the U.S. Department of Labor, U.S. Department of Homeland Security, Occupational Safety 
and Health Administration and O.S.H.A. Act of 1970. In the event product does not conform to OSHA 
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Standards, where applicable, Cameron County may return the product for correction or replacement at the 
Proposer’s expense.  If Proposer fails to make the appropriate correction within a reasonable time, Cameron 
County may correct at the Proposer’s expense.    

Proposer shall not limit or exclude any implied warranties and any attempt to do so shall render this 
contract voidable at the option of the County.   

Proposer warrants that the goods furnished will conform to the specifications, drawings and descriptions 
listed in the RFP invitation and to the sample(s) furnished by Proposer, if any.  In the event of a conflict 
between the specifications, drawings and descriptions, the specifications shall govern.  All items must be 
new, in first class condition, unless otherwise specified. The design, strength, and quality of materials must 
conform to the highest standards of manufacturing practice.   

Items supplied under this contract shall be subject to the County's approval.  Successful Proposer shall 
warrant that all items/services shall conform to the proposed specifications and/or all warranties as stated in 
the Uniform Commercial Code and be free from all defects in material, workmanship and title.  Any items 
found defective or not meeting specifications shall be picked up and promptly replaced by the successful 
Proposer at no expense to the County. 

SAFETY WARRANTY: As noted above, Proposer warrants that the products sold to County shall 
conform to the standards promulgated by the U.S. Department of Labor under the Occupational Safety and 
Health Act of 1970.  In the event the product does not conform to OSHA standards, County may return the 
product for correction or replacement at the Proposer's expense.  In the event Proposer fails to make the 
appropriate correction within a reasonable time, correction made by County will be at Proposer's expense. 
Have you attached the required warranty information to the RFP (if applicable)?     “Yes” or “No” 

APPLICABLE LAW 

To the extent it is applicable, this agreement shall be governed by the Uniform Commercial Code.  
Wherever the term "Uniform Commercial Code" is used, it shall be construed as meaning "the Uniform 
Commercial Code" as adopted in the State of Texas as effective and in force on the date of this agreement. 
Otherwise, Texas state and federal law shall apply. 

ASSIGNMENT DELEGATION:  No right, obligation or interest in this contract shall be assigned or 
delegated to another by Proposer without the written permission of the County.  Any attempted assignment 
or delegation by Proposer shall be wholly void and totally ineffective for all purposes unless made in 
conformity with this paragraph.   

CONTRACT OBLIGATION: Cameron County Commissioners Court must award any resulting contract 
and the County Judge or other person authorized by the Cameron County Commissioners Court must sign 
the contract before it becomes binding on Cameron County or the Proposer.  Department Heads are NOT 
authorized to sign agreements for Cameron County.  Binding agreements shall remain in effect until all 
products and/or services covered by this RFP   have been delivered and accepted and all contract 
requirements have been satisfied. 

ERRORS AND OMISSIONS:  Errors and Omissions in the RFP or any provision herein described will 
not be construed as to relieve the Proposer of any responsibility or obligation requisite to the complete and 
satisfactory implementation, operation, and support of all obligations under any resulting contract.   

FORCE MAJEURE:  If, by reason of Force Majeure, either party hereto shall be rendered unable wholly, 
or in part, to carry out its obligations under this RFP and any resulting contract, then such party shall give 
notice and full particulars of Force Majeure in writing to the other party within a reasonable time after 
occurrence of the event or cause relied upon, and the obligation of the party giving such notice, so far as it 
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is affected by such Force Majeure, shall be suspended during the continuance of the inability then claimed, 
except as hereinafter provided, but for no longer period, and such party shall endeavor to remove or 
overcome such inability with all reasonable dispatch. The term "Force Majeure" as employed herein, shall 
mean acts of God, strikes, lockouts, or other industrial disturbances, act of public enemy, orders of any kind 
of government of the United States or the State of Texas or any civil or military authority, insurrections, 
riots, epidemics, landslides, lightening, earthquakes, fires, hurricanes, storms, floods, washouts, droughts, 
arrests, restraint of government and people, civil disturbances, explosions, breakage or accidents to 
machinery, pipelines or canals, or other causes not reasonably within the control of the party claiming such 
inability. It is understood and agreed that the settlement of strikes and lockouts shall be entirely with the 
discretion of the party having the difficulty, and that the above requirement that any Force Majeure shall be 
remedied with all reasonable dispatch shall not require the settlement of strikes and lockouts by acceding to 
the demands of the opposing party or parties when such settlement is unfavorable in the judgment of the 
party having the difficulty. 

HOLD HARMLESS AGREEMENT: The successful Proposer shall indemnify and hold Cameron 
County harmless from all claims for personal injury, death and/or property damage resulting directly or 
indirectly from Proposer's performance.  Proposer shall procure and maintain, with respect to the subject 
matter of this RFP, appropriate insurance coverage including, as a minimum, public liability and property 
damage with adequate limits to cover Proposer's liability as may arise directly or indirectly from work 
performed and goods or services sold under the terms of this RFP.  Certification of such   coverage must be 
provided to the County upon request. 

INFRINGEMENTS: There will be no warranty by County against infringements.  As part of this contract 
for sales, Proposer agrees to ascertain whether goods manufactured in accordance with the specifications 
attached to this agreement will give rise to the rightful claim of any third person by way of infringement or 
the like.  County makes no warranty that the production of goods according to the specification will not 
give rise to such a claim, and in no event shall County be liable to Proposer for indemnification in the event 
that Proposer gets sued on the grounds of infringement or the like.  If Proposer is of the opinion that an 
infringement or the like will result, Proposer shall notify County to that effect in writing within two (2) 
weeks after the signing of this agreement. If County does not receive notice and is subsequently held liable 
for the infringement or the like, Proposer will hold County harmless.  If Proposer in good faith ascertains 
that production of the goods in accordance with the specifications will result in infringement or the like, 
this contract shall be null and void, except that County will pay Proposer the reasonable cost of Proposer’s 
search as to infringement. The Proposer agrees to protect the County from claims involving infringement of 
patents or copyrights. 

INTERPRETATION PAROLE EVIDENCE:  Unless a separate contract or addendum hereof is 
prepared and entered into following the award of this RFP to a successful Proposer, this writing is intended 
by the parties as a final expression of the terms of this RFP and the general terms of any resulting contract.  
No course of prior dealings between the parties and no usage of the trade shall be relevant to supplement or 
explain any term. Acceptance or acquiescence in a course of performance rendered under this RFP and any 
resulting contract shall not be relevant to determine meaning even though the accepting or acquiescing 
party has knowledge of the performance and opportunity for objection.  Whenever a term defined by the 
Uniform Commercial Code is used in this agreement, the definition contained in the Code is to Control, if 
applicable. 
 

LATE RESPONSES: RFP responses must be received by the County before the hour and date specified. 
Responses received after the time and date specified will be disqualified and may be returned to sender.  
The County is not responsible for lateness or non-delivery of mail, delivered to wrong office, carrier, etc. 

MODIFICATIONS:  This contract can be modified or rescinded only by a writing signed by both of the 
parties or their duly authorized agents. 
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O.S.H.A:  Proposer must meet all Federal and State OSHA requirements. 

REMEDIES: The successful Proposer and County agree that both parties have all rights, duties, defenses 
and remedies available under law.   

RIGHT TO ASSURANCE:  During the RFP process and any resulting contract, whenever a Proposer or 
County in good faith has reason to question the other’s intent to perform, demand may be made that the 
other party give written assurance of intent.  In the event that a demand is made, and no assurance is given 
within five (5) days, such failure may be treated as an anticipatory repudiation of the RFP and any resulting 
contract. 

SEVERABILITY: If any section, subsection, paragraph, sentence, clause, phrase or word of these 
requirements or the specifications shall be held invalid, such holding shall not affect the remaining portions 
of these requirements and the specifications and it is hereby declared that such remaining portions would 
have been included in these requirements and the specifications as though the invalid portion had been 
omitted. 

VENUE:  Both parties agree that venue for any litigation arising from this contract shall lie in Cameron 
County, Texas. 

PROPOSER SHALL CONFIRM ACCEPTANCE OF RFB TERMS: The Proposer shall specifically 
state acceptance of these terms and conditions as a basis for providing the County with a response to this 
RFP. 

 THESE TERMS INCORPORATED: These General Terms and Conditions shall be incorporated in the 
response to the RFP and any resulting contract to this RFP. The Proposer shall specifically state acceptance 
of these terms and conditions as a basis for providing the County with a response to this RFP. 

OTHER TERMS: The Proposer shall state any exceptions desired to these terms and conditions and may 
suggest alternate wording that addresses the intent of the term or condition. The County may accept or 
reject any suggestions in accordance with law. 

 
 

 
 
 
 
 
 
 
 
 

 

 


