

BID NUMBER #200805 September 01, 2020 At 11:00 A.M.

LINE ITEM	DESCRIPTION	QTY.	UNIT	ARIZA GENERAL CONSTRUCTION	VALLEY CARPENTER	TEXAS ICON CONSTRUCTION	DAVILA CONSTRUCTION,	WINTGERS and WHITE LLC.
1 - Base Bid	6' x12' Border Ribbon	7,408	LF	\$ 22,224.00	\$ 49,448.00	\$ 96,000.00	\$ 91,333.00	\$ 163,000.00
2 - Base Bid	Concrete Mix Class A	200	CY	\$ 23,000.00	\$ 24,000.00	\$ 27,000.00	\$ 49,400.00	\$ 24,650.00
3 - Base Bid	36" x 1/2" Dowels (40')	370	EA	\$ 2,664.00	\$ 1,000.00	\$ 680.00	\$ 1,535.00	\$ 12,500.00
4 - Base Bid	10 mil plastic (20'x100'=800 LF	11	Roll	\$ 715.00	\$ 1,500.00	\$ 900.00	\$ 6,600.00	\$ 9,700.00
5 - Base Bid	Vertical rebars #4 (20' pieces)	62	EA	\$ 465.00	\$ 1,200.00	\$ 315.00	\$ 412.00	\$ 28,750.00
6 - Base Bid	Rebar caps (flat) #4 size	1490	EA	\$ 1,862.50	\$ 800.00	\$ 1,341.00	\$ 4,470.00	\$ 25,000.00
7 - Base Bid	Continuous rebar #3 (20' pieces)	463	EA	\$ 1,898.30	\$ 1,500.00	\$ 1,412.00	\$ 5,556.00	\$ 24,000.00
TOTAL BASE BID				\$ 52,828.80	\$ 79,448.00	\$ 127,648.00	\$ 159,306.00	\$ 287,600.00
Add Alt. #1	Crushed Granite	4,940	CF	\$ 22,230.00	\$ 33,620.00	\$ 25,935.00	\$ 43,750.00	\$ 153,400.00
TOTAL BASE BID PLUS ADD ALTERNATE #1				\$ 75,058.80	\$ ☆ 113,068.00	\$ 153,583.00	\$ 203,056.00	\$ 441,000.00
<b>BID TABULATION COMMENTS/CLARIFICATIONS:</b>								
<b>VALLEY CARPENTER:</b> The Base Bid amount (\$113,068.00) entered on page 9 of the Bid Packet includes Add Alternate #1. The correct Base Bid amount that should have been entered is \$79,448.00.								
<b>TEXAS ICON CONSTRUCTION:</b> The Base Bid amount (\$153,538.00) entered on page 9 of the Bid Packet includes Add Alternate #1, and is calculated incorrectly.  The correct amount for the Base Bid plus Add Alternate #1 should have been \$153,583.00. The correct Base Bid amount that should have been entered is \$127,648.00.								
<b>DAVILA CONSTRUCTION, INC.:</b> The Base Bid amount (\$203,056.00) entered on page 9 of the Bid Packet includes Add Alternate #1. The correct Base Bid amount that should have been entered is \$159,306.00.								
<b>ARIZA GENERAL CONSTRUCTION:</b> After careful review, it is our recommendation NOT to award Ariza Construction with the project. When compared to our preliminary estimates, Ariza's bid is nearly half of the estimated total. The 14-day timeline to complete is also drastically underestimated.								

\* Red denotes error on contractor's tabulation

**Awarded by Commissioners' Court  
on 9/29/2020  
Pending Contract Negotiations**