PCT. 4 VARIOUS ROADS PROJECT

BID ITEMS
Bid Opening 12/04/200

MJA Construction D&T Constructinn J. Closner & Sons Cons. Clore Equipment Diamond 8 Industries Rovan Texas
ITEM | CODE DESCRIPTION UNIT| QTY P[]I{T;‘ ITEM COST ],l'ir:g I'TEM COST | UNIT PRICE| ITEM COST | UNIT PRICE| 1TEM COSY Pll'{'\:éz ITEM COST l’lIJlT(I‘I 1TEM COST
105 | 6040 |REMOVING STAB BASE AND ASPII PAV (4.5") SY 2.835.00] § 300 |3 8,505.00 | $ 9.00 |§ 2551500 |§ 700 [S 1984500 |8 1104 5 3120840 |8 320 |y 2324700 S 407 S 1).5384s
247 | 6041 |FLEX. BASE (CMP IN PLACE)TY A GR 1-2)(FINAL POS) cY 1,996.00] § 1300 [ s104800 |8 500 |5 19.980.00 |'§ 500 S 1998000 |s 2877 18 11496492 | £ 9005 35964 00 [ 5 317y |8 127.03284
251 | 6035 |REWORK BS MTL (TY C)6"} (DENS CONT) SY 12.817.00] s 300 |8 9845100 s 1000 [§ 32817000 |$ 650 [s 21331050 |8 348 |§ 11420306 |8 175 |y 5742975 |\ a2 |y 17786k
251 | 6309 |REWORK BS MTL(TY C)4") (DENS CONT) sY 2,835.00] § 300 |8 8.505.00 | 5 800 [§  22.680.00 | $ 550 1S 1559250 | 916 |$ 2596860 | S 175 | s 496125 |S 573 0S 1624455
310 | 6027 |PRIME COAT (MC-30 OR AE-P) GAL 1.157.00] S 150 | § 9.235.50 | § 200 |8 12,314.00 |3 150 | s 9.23550 | s 205 |§ 1262185 |3 170 | s 1046690 s 242 ]5 1489994
340 | 6104 |D-GR HMA (SQ) TY-D SAC-B PG64-22 TON 2,832.00| S 4192 |$  118717.44 | $ 2000 [$ 5664000 | $ 4500 | S 127,440.00 | S 4141 1s 117213028 2325]S 6584400 [§ 3128 |5 8/K.584.96
354 | 6002 |[PLANE & TEXT ASPILCONC PAV (0" TO 2"} SY 2.324.00] s 300 | 697200 | § 200 |3 6,072.00 | % 220 |5 501280 | s 253 |8 587972 | § 700 [s 1626800 [ 579 [s 1345596
464 | 6003 [RCPIPE (CLIIN (18 IN) LF 548.00] § 3200 |5 17,536.00 | S 3500 [$ 19.180.00 |§ 7500 [S 4110000 | 7648 [$ 4191104 [§ 3920 |§ 2148160 |S 9788 S 5100824
467 6356 |SET(TY ) (18"} (RCPY(3:NH (C) EA 400] $ 900,00 | $ 360000 | § 75000 [ 3.00000 |§ 120000 | S 480000 |S 171226 |$ 684904 | § 4500 | S |an e S 100969 | § 4038 76
480 | 6001 |CLEAN EXIST CULVERTS (DRVWY PIPES) EA 149.00] § 7500 |S 1117500 |§ 5000 | $ 7.450.00 | § 17000 |5 2533000 | 13307 [§ 1982743 |S 5500 |S R19500 [S 38230 |5 56.962 70
500 | 6001 |[MOBILIZATION LS 100]S  9,00000 |$ 9.00000 [$ 500000 |5 500000 |S 2000000 [S 2000000 |S 2177459 [§ 21,774 50 | $42,00000 [ 42.00000 | §77,781 56 [§ 72,781 56
502 | 6001 |BARRICADIS, SIGNS AND TRAFFIC HANDLING MO 1000]s 90000 |$ 900000 | $ 150000 [S 1500000 S 450000 [$ 4500000 [S 492125 [§ 4921250 |$ 251500 (S 2505000 [S 366397 [ 36,639 70
506 | 6004 |ROCK FILTER DAM (INSTALL) (TY 4) LF 18.00]S 10000 |8 1,800.00 | $ 15.00 | $ 270.00 | § 3000 | s 54000 | S 716) |s 1,28898 [ 10400 (S 187200 |8 7082 |5 127476
506 | 6011 |ROCK FILTER DAM (REMOVE) LF 18.00] S 50.00 | S 900.00 | § 10.00 | $ 180.00 | § 1500 [ S 27000 | S 32.14 |8 57852 |s 8333 (S 149904 |8 2731 |8 491 5%
S06 | 6020 |CONSTRUCTION EXIT (INSTALL) (TY 1) 8Y 780.00] S 9.30 | % 7.254.00 | & 15.00 [ 1170000 | § 2000 |S 1560000 [ 907 |3 7.074.60 |5 1025 |8 799500 |s 2746 |8 2140
506 | 6024 |CONSTRUCTION EXIT (REMOVE) SY 780.00] § 400 |S 342000 | $ 10,00 | § 7.800.00 | s 1000 | s 7,80000 | S 074 |5 577.20 | 8 760 | S 592800 [S 1318 |S 1028040
506 | 6038 |TEMP SEDMT CONT FENCE (INSTALL) LF 566.00] § 150 | s 849.00 | s 4.00 | § 2,264.00 | § 300 |s 1,698.00 |'s 421 |s 238286 | S 2655 149990 | Sed s 319224
506 | 6039 |TEMP SEDMT CONT FENCE (REMOVE) LF 566.00] S 050 | s 283.00 | S 100 | s 566.00 | S 150 |8 849.00 | S 0.68 | S 384.88 | S 165 | s 93390 |s w02 ]s 2,744,792
530 | 690] |DRIVEWAYS SY 1.0sih.onf s 1200 [s 1200000 |8 2700 [s  2gashon |s annn |8 4200000 | 12085 |5 12689250 |5 e |S 07200 [ 000 [s 2000000
560 | 6011 [MAILBOX INSTALL-S (TWW-POST) TY 4 EA 87.00]S 22000 |S 194000 | S 50,00 | § 4.350.00 | s 45000 [S  39,150.00 | S 01395 |s 7951365 §S 19975 S 1737825 [ S 26000 [S 2262000
666 | 6042 [REFL PAV MRK TY I (W) 12" (SLD) (100MIL) LF 366,00] S 360 |8 131760 | s T E L |s 6| s 249600 | ] 06 | S 294996 | § 48715 178242 §S 366 |8 1.339.50
666 | 6048 [REFL PAV MRK TY I (W) 24" (SLD) (100MIL) LH 119.00] S 720 |8 %56.80 | S 1000 | S 1.190.00 | S 1000 | S 1,19000 | S 1611 |s 191709 |s  1145]s 136255 [§ 733 [s ¥72.27
666 | 6120 |REPM (Y)4" (BRK) (100MIL) LF 285000 s 0.78 | S 222378 | § 3]s .553.00 | $ R 4.276.50 | § 135 | § asdg s | s 0yl |s 259441 fs 07y s 225229
666 | 6126 |REPM (Y)4" (SLD) (}0OMIL) L¥ 7.288.00] § 0.78 |S 568464 |S 300 [S 2186400 | 150 [§ 10932.00 |§ 135 | 9.838 80 | S 079 |s 575752 |8 123 |8 §.964 24
672 | 6009 |REFL PAV MRKR TY 11-A-A EA 145.00] s 720 | S 104400 | S 150 | s 217500 | 8 j0.600 | s 1.450,00 | S 716 |S [T TR 153410 | s 733 [§ 1.062 8S
BASE BID TOTAL| § 409,717.76*| § 612,993.00 | S 674,697.80 | $ 800,070.46 | S 303,018.4% | § 771,239.51
105 | 69111 [REMOVING STAB BASE AND ASPII PAV (1/2") SY 2.x3500[ S qmn [s  piaanon |s s |s 2268000 |8 450 |S  12,757.50 |8 1104 S 3129840 | |'s 3 S 2,815 00
340 | 6104 [D-GR HMA (SQ) TY-D SAC-B PG64-22 TON 244.00] § 4200 [S  39.64800 |S 2000 |$ 1888000 |S 4500 | 42.480.00 | $ 4141 |8 3900 04 |S |s 5 3128 |S 2042812
ADDITIVE ALT BID No. 1 TOTAL[ § 50,988.00%] § 41,560.00 [ 8 55,237.50 [ $ 70,389.44 | § -Is 32,363.32
464 | 6003 |RC PIPE (CLII1) (18 IN) LI 976.00] S 1200 [s 3123200 S 3500 [S 3416000 | S 7500 |S  73.200.00 |5 7648 [S 7404448 |5 3825 (s 3232200 [ 9788 |S  ossioss
467 | 6363 [SET(TY 2) (18" (6:1) (I8 IN) (P) LF 76000 90000 |8 exaunon ]S 75000 [S 57.00000 {5 120000 [$ 9120000 |S 171226 [§ 13003176 |§  4s0dnfS e |s oo [s o 7693720
530 | 6004 |[PRIVEWAYS (CONC) SY 335.00] S 4050 | S 1356750 | S 4000 |[S  13.40000 |S 7000 [§ 2345000 |§ 12500 |S 4187500 |S 3844 S 1257740 |8 5500 [S 1842500
530 | 6005 |DRIVEWAYS (ACP) SY sopan| s 11.00 | S 551100 s 2700 [S 13.527.00 | S aindin [s 2004000 |3 oo s soamnon |s  asva s 1799592 [ 2000 |5 Hnimm
ADDITIVE ALT BID No, 2 TOTAL| $ 118,710.50*| § 118,087.00 | § 207,890,001 S 296,751.24 | § 102,405.32 | § 200,713.08
116 | 6005 |ASPH (TIER 1) | GaL | o8s5300]s 200 |s  19.706.00 | s 300 [S  29.559.00 | s 450 |8 4433850 | § 300 [s 2955900 [ B - I3 1SS 147803
316 | 6462 |AGQR(TY-PD GR-4P SAC-B) [ ey | 258.00) s 3000 |§ 7.740.00 | § 4000 [S 1032000 | S 15000 {§ 3870000 |§ 35000 |S  90,300.00 | $ -~ |$ § 9941 |s 256477y
ADDITIVE ALT BID NO. 3 TOTAL[ § 27,446.00 |8 39.879.00 |8 83,038.50 [ $ 119,859.00 | 8 NE 40.525.81
Contractor Total (All Alternatives) | $ 606,862.26 | § 812,519.00 § 1.020,863.80 | & 1,287.070.14 | § 49542381 | § 1,044,841 72
Contractor Total (Recommended Aliernatives #1, 2) | § 57941626 | § 772,640.00 | § 93782530 8 1,167.21114 | § 49542381 | 8 1.004.315 91

* Recommended Award

Metterial provided by County
Carpected cost based on unit price

Awarded by Commissioners' Court
on 12/22/2020
Pending Contract Negotiations



